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GENERAL SPECIAL PROVISIONS

(Use as indicated in parenthesis)
10/16/2002
Instructions for use of these General Special Provisions (GSP’s):

This set of GSP’s contains certain sections that do not appear in the MCDOT
Supplements (English and / or Metric) to the MAG Standard Specifications. The GSP’s
are to be used as a framework for developing project special provisions. Individual
specifications herein are to be reviewed and modified as required by project specific
conditions.

Select the appropriate sections for inclusion in your project's Special Provisions, copy
and paste into your document, and modify to English or Metric as needed for your
project. This document shows both units rather than maintaining separate GSP’s.

Changes to the current MCDOT Supplements to the MAG Standard Specifications are
added periodically to these GSP’s for immediate implementation. These revisions are
to be added to project special provisions when the project is to be advertised prior to the
effective date of the next MCDOT Supplement. These items are not to be added to
project special provisions when the construction advertisement date is to occur after the
anticipated publication date of the next MCDOT Supplement. The MCDOT Supplement
is published annually to be effective July 1.

Individuals preparing Special Provisions should be familiar with MCDOT Engineering
Division’s A Guide For The Preparation Of Contract Specifications, revised April
2000.

Coordinate revisions and additions to these GSP’s with Robert Herz.
(Phone: 602-506-4760, email: rherz@mail.maricopa.gov)
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Location (All Projects — fill-in)
(April 1, 1999)

LOCATION OF THE WORK: This project is located: Arizona
(Maricopa County).

Proposed Work (All Projects — fill-in)
PROPOSED WORK: The work consists of ...............cooiiiiii,

Contract Time (All Projects — fill-in)
(April 1, 1999)

CONTRACT TIME: The Contractor shall complete all project work within calendar
days after the Notice to Proceed has been issued.

Available Informational Material: (Include when a soil boring report, cross
sections or other material is available. Revise listing to accurately describe the
available items. Revised 09/18/2003)

AVAILABLE INFORMATIONAL MATERIAL: The following information is available for
inspection or purchase at the Maricopa County Department of Transportation, 2901
West Durango Street, Phoenix, Arizona. Purchases must be with cash or check, credit
cards are not accepted.

Soil Boring Report

Roadway Cross Sections

Channel Cross Sections

Section 103.1 Consideration of Proposals: (Include the following only when
specifically instructed to added to the special provisions. Added 05/19/2003)
SECTION 103 AWARD AND EXECUTION OF CONTRACT
103.1 CONSIDERATION OF PROPOSALS:
Delete the following sentence from the first paragraph:

In the event of a discrepancy, in the amount bid for a pay item, the unit bid price

will govern unless obviously in error.

Add the following:



In the event of a discrepancy between unit bid prices and extension, the unit bid
price shall govern. The County will not correct errors in unit bid prices, even if it
is demonstrated that the error was a clerical error.

Section 104.4 Partnering (Requested by Operations Div., Construction Admin.
(5/11/99) to be included in all projects over $750,000 construction estimate —
Allowance is not to exceed $5,000. Revised 7/10/00)

Section 104 add the following:
104.4 PARTNERING:

The County intends to encourage the foundation of a cohesive partnership with the
Contractor and its principal subcontractors and suppliers. This partnership will be
structured to draw on the strengths of each organization to identify and achieve
reciprocal goals. The objectives are effective and efficient contract performance and
completion within budget, on schedule, and in accordance with plans and specifications.

To implement this partner initiative, prior to starting of work and prior to the pre-
construction conference, Contractor's management personnel and the County, through
its authorized representatives, will initiate a partnering development seminar/team
building workshop. Project personnel will make arrangements to determine attendees
at the workshop, agenda of the workshop, duration, and location. Persons required to
be in attendance will be the Engineer and key project personnel; the contractor’s on-site
project manager, and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The design engineers, FHWA, and key local government
personnel will also be invited to attend as necessary.

Follow-up workshops may be held periodically throughout the duration of the contract as
agreed by the Contractor and the County.

The establishment of a partnership charter on a project will not change the legal
relationship of the parties to the contract, nor relieve either party from any terms of the
contract.

The County will reimburse the Contractor, based upon approved invoices and
documented expenses such as taxes or bond cost charges to Contractor in connection
with the Item PARTNERING, an amount not to exceed the ALLOWANCE shown in the
Bidding Schedule. Expenses eligible for reimbursement are direct expenses incurred in
providing facilities, facilitators, supplies, and materials for the seminar/team building
workshops. No labor costs or additional mark-up for profit and/or fee for Contractor will
be eligible for reimbursement.



Section 105.6 Cooperation with Utilities (Use for All Projects — fill-in)
(April 1, 1999)

SECTION 105 CONTROL OF WORK
105.6 COOPERATION WITH UTILITIES:

The following utilities are expected to be located within the limits of this project. These
utilities, along with the contact information, are listed below:

(Add Utility name, contact name and phone number here. When
type of utility is not is not clear, state the type of facilities owned.)

Section 107.2 Permits (Include when permits are required from entities other than
MCDOT. Revised 11/05/01)

107.2 PERMITS
Section 107.2 add the following:

(Provide information to Bidders concerning permit requirements for partnering towns,
cities, ADOT, or other permitting entities. List the agency, agency contact and project
specific permit requirements including permit fees that are required based on prior
coordination. If MCDOT has obtained the permit, indicate that MCDOT has obtained
the permit and provide a copy of the permit in the Contract Bid Documents.)

Section 107.2.1 (Include if project iS subject to AZPDES requirements. Revised
4/10/03)

107.2.1 AZPDES (NPDES) Construction General Permit Requirements:

This project is subject to the Arizona Pollutant Discharge Elimination System (AZPDES)
general permit requirements for construction sites under the Arizona Department of
Environmental Quality (ADEQ), the AZPDES Construction General Permit.

Section 107.2.1 (Include if project is not subject to AZPDES requirements.
Revised 4/10/03)

107.2.1 AZPDES (NPDES) Construction General Permit Requirements:

This project is not subject to the Arizona Pollutant Discharge Elimination System
(AZPDES) general permit requirements for construction sites under the Arizona
Department of Environmental Quality (ADEQ), the AZPDES Construction General
Permit.



Section 107.2.2 Environmental Mitigation Measures (Include on all PM 10 projects
and other Federal Aid projects unless otherwise directed. Add to the bidding
schedule item 107.02100 Environmental Mitigation Compliance. Added
September 12, 2002)

Section 107.2 PERMITS is modified to add the following new section:
107.2.2 Environmental Mitigation Measures

The Contractor shall adhere to all terms and conditions, and requirements contained in
the Memorandum issued by the Arizona Department of Transportation’s Environmental
Planning Group. Documents related to the Environmental Mitigation Measures are
located in an Appendix to these Special Provisions.

During project construction, MCDOT Environmental Planning Section shall be notified at
(602) 506-8068/6798 of any proposed changes in scope of work and/or work to be
added outside the defined project limits, for evaluation of potential environmental
impacts.

Payment for Environmental Mitigation Compliance will be made at the Contract Lump
Sum Price. Payment shall be full compensation for performing all activities associated
with fulfilling the environmental mitigation measures that are not directly included within
other pay items. Contractor will be compensated for this bid item at a rate of 15% of the
lump sum bid with the first progress payment. The remaining 85% of the bid amount
will be pro-rated over the entire length of the project.

[Include all Memorandum Related Documents within an appendix of the Contract
Documents/Special Provisions.]

Section 107.2.2 Corps of Engineers Section 404 Permit (Include if project is
subject to 404 Permit requirements. Add to the bidding schedule item 107.02200
404 Permit Compliance. Revised Jan 23, 2002)

Section 107.2 PERMITS is modified to add the following new section:

107.2.2 CORPS OF ENGINEERS SECTION 404 PERMIT

The Contractor shall adhere to all Permit terms and conditions, including 401
Certification conditions issued by the Arizona Department of Environmental Quality.
The Contractor shall prepare draft copies of all required correspondence and
electronically forward them to the Engineer for review and signature; the Contractor will
be provided copies of all signed Permit correspondence.

Include the following paragraph only when the 404 Permit requires marking or
staking of the 404 permitted work area. [MCDOT will provide initial staking of the
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boundaries of the 404 permitted work area. The Contractor shall protect, maintain, and
augment the boundary markers as needed to insure that the boundary is clearly marked
for the duration of the project.]

During project construction, MCDOT Environmental Planning Section shall be notified at
(602) 506-8068/6798 of any proposed changes in scope of work and/or work to be
added outside the defined project limits, for evaluation of potential environmental
impacts.

Payment for 404 Permit Compliance will be made at the Contract Lump Sum Price.
Payment shall be full compensation for performing all activities associated with fulfilling
404 Permit Compliance that are not directly included within other pay items. Contractor
will be compensated for this bid item at a rate of 15% of the lump sum bid with the first
progress payment. The remaining 85% of the bid amount will be pro-rated over the
entire length of the project.

Documents related to the Section 404 Permit are located in an Appendix to these
Special Provisions.

[Include all 404 Related Documents within an appendix of the Contract
Documents/Special Provisions.]

Section 107.5 Safety, Health And Sanitation Provisions (Include on projects to be
advertised prior to July 2004. This revision will be added to the 2004 MCDOT
Supplement to MAG. Added November 5, 2003)

Additional instructions: Add the attachment titled Safety Plan Guidelines found at
the end of these GSP’s to the end of the Special provisions.

107.5 SAFETY, HEALTH AND SANITATION PROVISIONS add the following:
107.5.5 Safety Plan

The Contractor’'s Safety Plan, in accordance with 29CFR1926.20, must be completed
by the contractor and submitted to the Construction Engineer no later than three (3)
business days prior to the pre-construction conference. See Attachment: Safety Plan
Guidelines.

Section 107.15 Community Relations (Include when directed. Use when a
separate community relations contract is issued. Include COMMUNITY
RELATIONS SUPPORT as a pay item and verify the allowance amount ($6,000 is
the usual recommended amount) for the construction Bidding Schedule. Revised
November 27, 2002)

Additional instructions: Determine with MCDOT Community Relations if
documentation of existing conditions is to be the Construction Contractor’s
responsibility. When documentation of existing conditions is the Construction

11



Contractor’s requirement, use the red text changes (change to black), otherwise
delete.

107.15 COMMUNITY RELATIONS:
Section 107.15 is revised to read:

107.15.1 General: Contractor shall provide assistance for this project's community
relations program. The program assistance shall include, but not necessarily be limited
to:

(A) Participate in public meetings as required by the Engineer.
(B) Provide informational signage.
(C) Document existing property conditions prior to starting construction.

Contractor shall assist the County’s public information program by providing information
needed to inform the local residents and businesses of necessary operations which
create high noise levels, street closures, detour locations, haul routes and material
delivery routes, hours of construction, and disruption of bus routes and other
delivery/pick-up routes. Contractor shall assist the Engineer in responding to questions
or complaints concerning construction operations or procedures.

107.15.2 Meetings: Contractor shall attend and participate in public meetings deemed
necessary by the Engineer. Meeting times, locations, and agenda will be determined by
the Engineer with the assistance of the County’s community relations’ staff. Contractor
may be required to attend a public pre-construction meeting at a location convenient to
residents and business operators affected by the project. This meeting may be
conducted after execution of contract documents and prior to the start of construction.
The meeting if conducted prior to the Notice to Proceed shall not be included in the
Contract Time.

107.15.3 Informational Signage: Contractor shall provide and install advance
information signs and project information signs before beginning construction to inform
the public of the forthcoming project, construction dates, and suggested alternate
routes. Sign layout examples are available from the Engineer. Signs shall not be
constructed or installed prior to approval by the Engineer of the designs, sizes and
proposed locations. Contractor shall maintain the signs as necessary and update the
information as requested by the Engineer. Advance information signs and project
information signs are not part of Section 401 Traffic Control but their location shall be
shown in the Traffic Control Plan.

107.15.4 Existing Conditions Documentation: Contractor shall document existing
property conditions prior to construction. Documentation shall be video recorded tape
supplemented with 35 mm photographs. The videotape shall not be made from a
moving vehicle. One (1) copy of the documentation package shall be provided to the
Engineer within ten (10) calendar days of the Notice to Proceed date.
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107.15.4 (107.15.5) Payment: The County will pay, based upon approved time and
material invoices, in accordance with Section 109.5 an amount not to exceed the
ALLOWANCE shown in the Bidding Schedule under Item COMMUNITY RELATIONS
SUPPORT, for authorized work performed in assisting with the County’s public
information program for this project.

Section 109.5 Actual Cost Work (Include on projects to be advertised prior to July
2004. This revision will be added to the 2004 MCDOT Supplement to MAG.
Added August 6, 2003)

109.5 ACTUAL COST WORK
109.5.1 Equipment add the following:

Payment to the Contractor for equipment will be made following the calculations in Section
109 of the Arizona Department of Transportation Standard Specifications for Road and
Bridge Construction. The value of 0.933 shall be used for the adjustment factor F used in
the rental rate formulas (F = 0.933).

Section 111 Engineer’s Office Facilities (Include if Type Il Engineer’s Office
Facilities is not required. Choose appropriate sentence. Revised June 29, 2001)

SECTION 111 ENGINEER’S OFFICE FACILITIES

111.1 DESCRIPTION:

Type | Engineer Office Facilities will be required for this project.

Engineer Office Facilities will not be required for this project.

Section 201 Clearing and Grubbing (Include on PM-10 Projects to limit the amount
of disturbed area. Revised March 14, 2002)

SECTION 201 CLEARING AND GRUBBING

Section 201.3 Construction Methods

Modify the first sentence by deleting the phrase “or to a line 3 m outside the edge of the

surfaced area, whichever is greater,”. The intent of this change is to minimize the
amount of disturbed area.
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Section 210 Borrow Excavation (Include for borrow projects when the pavement
structural section is designed for a lower quality soil. This change must be
approved by the MCDOT Materials Section. Added August 7, 2002)

SECTION 210 BORROW EXCAVATION
210.2 Imported Borrow
The allowable value of X in the equation X = (Minus 200) + 2.83 (PI) is revised to not

exceed 62. [Replace the value of 62 with the revised allowable value based on
pavement design parameters.]

Section 210 Borrow Excavation (Include for borrow projects when a specific
borrow site is NOT designated for project use. Revised October 9, 2002)

SECTION 210 BORROW EXCAVATION

210.4 Measurement

Quantities of borrow will NOT be measured.
210.5 Payment is revised by adding the following:

No separate payment will be made for Borrow Excavation. All required borrow shall be
included in the price paid for Fill Construction.

Section 211 Fill Construction (Include for borrow projects when a specific borrow
site is NOT designated for project use. Revised August 12, 2002)

SECTION 211 FILL CONSTRUCTION
211.5 Measurement is supplemented by adding the following:

Fill Construction will be computed by the average end area method. Measurement will
extend from the existing ground surface (at time of bid) to the in-place compacted
roadway embankment surfaces constructed to the limits defined by the Project Plans or
as directed by the Engineer. No adjustment to measured fill construction shall be made
based on changes in the ground surface resulting from clearing and grubbing activities
or ground compaction. All roadway embankment construction will be measured
complete-in-place.

Section 211.6 Payment

14



Payment for Fill Construction shall include all costs associated with acquiring, hauling
and placing embankment material. Roadway embankment includes acceptable
materials obtained from roadway excavation, channel excavation (retention basins) and
from borrow. No separate payment will be made for imported borrow.

Section 210 Borrow Excavation (Include when a specific borrow site is
designated for project use and no other borrow sources will be used. Revised
August 6, 2002)

210.4 MEASUREMENT
The first paragraph of Section 210.4 is revised to read:

Quantities will be computed by the average end area method.

Section 211 Fill Construction (Include when fill material is to be generated from a
designated borrow site or from channel excavation. Delete sections such as
“Borrow Excavation” when it does not apply. Revised Aug 6, 2002)

SECTION 211 FILL CONSTRUCTION

211.6 PAYMENT

Section 211.6 is revised to read:

Payment for all work under Section 211 Fill Construction will be made under Section
205 Roadway Excavation, Section 210 Borrow Excavation, or Section 215 Channel

Excavation.

Section 221 Gabion Construction (Include when gabion construction is required.
Revised Aug 6, 2002)

Part 200 add the following new Section:

SECTION 221 GABION CONSTRUCTION

221.1 DESCRIPTION

The work under this section shall consist of furnishing all materials, equipment, labor,
and incidentals required to construct metallic-coated steel wire gabion mattresses at the
locations and to the line and grade shown on the plans.

221.2 Materials

The material used for gabion fill shall be clean, hard, well-graded rock. The rock size
for 300 mm (12”) thick gabion mattresses shall be from 100 mm (4”) to 200 mm (8”) with
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Dso = 150 mm (6”). Placement of stone filling shall not exceed a 300 mm (12”) vertical
drop above the gabion mattress.

Rock shall be sound and durable, free from clay or shale seams, cracks or other
structural defects. The bulk specific gravity (SSD) shall be determined in accordance
with the requirements of AASHTO T-85 and shall be a minimum of 2.4. Rock may be
rounded stones. Rock shall have a least dimension not less than one-third of its
greatest dimension and a gradation in reasonable conformity with that shown herein.
Control of the gradation will be by visual inspection.

The source and acceptability of the stone shall be submitted to the Engineer for
approval. If testing is required, suitable sample of stone shall be taken in the presence
of the Engineer at least 25 days in advance of the time when its use is expected to
begin. The approval of a sample from a particular pit or quarry site shall not be
construed as constituting the approval of all material taken from that site.

Gabion basket units shall be of non-raveling construction and fabricated from a double
twist by twisting each pair of wires through three half turns developing the appearance
of a triple twist per ASTM A975. The double twist mesh shall be manufactured from
zinc-5% Al coated steel wire conforming to ASTM A856 Zinc-5% Aluminum-Mishmetal
Alloy-Coated Carbon Steel Wire. The nominal diameter of the wire shall be 2.20 mm
(0.0866 inches) for gabion mattresses and 3.05 mm (0.120 inches) for gabion baskets.
The metallic-coated steel wire shall have a zinc-5% Al coating with at least 275 g/m? per
DIN 1548, as manufactured by Maccaferri Gabions, Inc. (GalMac® wire) or approved
equal. All gabion diaphragms and frame wires shall equal or exceed the requirements
for Style 3 in ASTM A975. The mesh opening shall be hexagonal in shape and uniform
in size measuring not more than 60 mm (2-)z inches) by 80 mm (3-"4 inches) for gabion
mattresses. Selvedge or perimeter basket frame wire shall be of a heavier gauge than
the mesh wire with a diameter of 3.80-mm (0.015 inches) after the zinc-5% Al coating.
Lacing and connecting wire shall meet the same specifications as wire used in the
gabion body except that its diameter shall be 2.31 mm (0.091 inches) (US gauge 13)
after zinc-5% Al coating. The use of alternate wire fasteners shall be permitted in lieu of
tie wire providing the alternate fastener produces a four (4) wire selvedge joint with a
strength of 2,080 kg per lineal meter (1,400 Ibs per linear foot) while remaining in a
locked and closed condition. Properly formed interlocking fasteners shall be spaced
from 100 mm to 150 mm (4 inches to 6 inches) and have a minimum 645 mm? (1 square
inch) inside area to properly confine the required selvedge wires. The interlocking wire
fastener shall meet material specification ASTM A-764, Finish 2, Class 1, Type 3. All of
the above wire diameters are subject to tolerance limit of 0.100 mm (0.004 inches) in
accordance with ASTM A641.

Bedding material shall be used under and behind the gabion baskets. Bedding material
shall be clean and durable, and free from clay, shale, or organic material. Two layers of
bedding material shall be used, Type | and Type IlI, conforming to the following
gradations:
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GRADATION FOR GRAVEL BEDDING

Percent Passing by Weight

Standard Sieve Size Type | Type ll
3 inches (76 mm) - 90 to 100
1-1/2 inches (38 mm) - -
3/4 inch (19 mm) - 20to 90
3/8 inch (9.5 mm) 100 -
#4 (4.75 mm) 95t0 100 0to 20
#6 (1.18 mm) 45 to 80 -
#50 (0.30 mm) 10 to 30 -
#100 (0.15 mm) 21010 -
#200 (0.075 mm) Oto2 Oto3

A sample of each type of bedding material shall be provided to the Engineer for
approval along with a sieve analysis of a representative sample of each type of bedding
material.

The thickness of the gravel bedding shall be 100 mm (4 inches) for both Type | and
Type Il. Type Il bedding shall be placed on top of Type | bedding.

Geotextile filter fabric shall be used behind and under the bedding material and shall be
a non-woven fabric consisting only of long-chain polymeric filaments such as
polypropylene or polyester formed into a stable network such that the filaments retain
their relative position with each other. The fabric shall be inert to commonly
encountered chemicals that adversely affect or alter its physical properties. The
physical requirements for the geotextile fabric shall meet the following minimum
average roll values:

PROPERTY REQUIREMENT TEST METHOD
Grab tensile strength, kg (Ibs) 91 (200) ASTM D 4632
Grab elongation at break, % 45 min., 115 max ASTM D 4632
Puncture strength, kg/mm? (psi) 113,750 (80) ASTM D 3787
Burst strength, kg (Ibs) 215 (475) ASTM D 3786
Trapezoidal tear strength, kg (Ibs) 23 (50) ASTM D 4533
Permittivity, cm/sec’’ 0.48 maximum ASTM D 4491
Apparent opening, US Std. sieve size  150-200 ASTM D 4751
UV stability, % 70 ASTM D 4355

Minimum average roll values represent the average test results for a lot in the weaker
direction when sampled according to ASTM D 4354 and tested according to the rest
method specified above.

The identification, packaging, handling, and storage of the geotextile fabric shall be in

accordance with ASTM D 4873. Fabric rolls shall be furnished with suitable wrapping
for protection against moisture and extended ultraviolet exposure prior to placement.
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Each roll shall be labeled or tagged to provide product identification sufficient to
determine the product type, manufacturer, quantity, lot number, roll number, date of
manufacture, shipping date, and the project number and name to which it is assigned.
Rolls will be stored on the site or at another identified storage location in a manner that
protects them from the elements. If stored outdoors, they shall be elevated and
protected with a waterproof, light-colored, opaque cover. At no time shall the fabric be
exposed to sunlight for a period exceeding 14 days.

221.3 Assembling and Placing

The gabion bed subgrade shall be excavated to the width, line, and grade shown on the
plans. The gabions shall be founded on this bed and laid to the lines and dimensions
required.

Excavation for toe or cut-off walls shall be made to the neat lines of the wall.

Gabions shall be fabricated in such a manner that the sides, ends, lid, and diaphragms
can be assembled at the construction site into rectangular units of the specified sizes.
Gabions are to be of single unit construction. The base, ends, and sides shall either be
woven into a single unit or one edge, or shall be connected to the base section of the
unit in such a manner that strength and flexibility at the point of connection is at least
equal to that of the mesh.

Gabion mattress dimensions shall conform to sizes as follows:

DIMENSIONS (m) NO. CELLS CAPACITY (m®)
2x1x0.3 2 0.6
3x1x0.3 3 0.9
4x1x0.3 4 1.2

Tolerances: All gabion dimensions shall be within a tolerance limit of +5% of the
manufacturer’s stated sizes.

The Contractor shall submit for review by the Engineer, shop drawings prepared by a
Professional Engineer registered in the state of Arizona for the gabion layout at the
locations shown in the plans. Said shop drawings will be based on the layout shown on
the plans and shall include, but not be limited to plan and sections, basket sizes, and
locations.

Where the length of gabion exceeds its horizontal width, the gabion is to be equally
divided into cells by diaphragms of the same mesh and gauge as the body of the
gabions. The length of the cells shall not exceed the horizontal width of the gabion.
The gabion shall be furnished with the necessary diaphragms secured in proper position
on the base section in such a manner that no additional tying at this juncture will be
necessary.
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All perimeter edges of gabions are to be securely selvedged or bound so that the joints
formed by tying the selvedges have at least the same strength as the body of the mesh.

Gabions shall be placed to conform with the project plan details. Stone shall be placed
in close contact in the unit so that maximum fill is obtained. The units may be filled by
machine with sufficient handwork to accomplish requirements of this specification;
however the stone filling shall not exceed a 300-mm (12-inch) vertical drop above the
gabion basket. The exposed face or faces shall be hand-placed using stones to prevent
bulging of the gabion cell and to improve appearance. Each gabion basket cell shall be
filled in three lifts.

Two connecting tie wires shall be placed between each lift in each cell. Care shall be
taken to protect the vertical panels and diaphragms from being bent during filing
operations.

The last lift of stone in each cell shall be level with the top of the gabion in order to
properly close the lid and provide an even surface for the next course.

All gabion units shall be tied together; each to its neighbor along all contacting edges in
order to form a continuous connecting structure.

Empty gabions staked on filled gabions shall be laced to the filled gabion at the front,
side, and back.

Filter fabric shall be placed in the manner and at the locations shown on the project
plans. The surface to receive the fabric shall be free of obstructions, depressions, and
debris. The filter fabric shall be loosely laid and not placed in a stretched condition.

The strips shall be placed to provide a minimum 600 mm (24-inch) overlap for each
joint.  On horizontal joints, the uphill strip shall overlap the downhill strip. On vertical
joints, the upstream strip shall overlap the downstream strip.

The bedding material shall be carefully placed on the filter fabric in such a manner as
not to damage the fabric. If, in the opinion, of the Engineer, the fabric is damaged or
displaced to the extent that it cannot function as intended, the Contractor shall remove
the bedding material, regrade the area if necessary, and replace the filter fabric.

221.4 Measurement

Gabion riprap shall be measured by the cubic meter (cubic yard) by computing the
volume of the rock-filled wire baskets used.

221.5 Payment

The accepted quantities of gabion riprap, measured as provided above, will be paid for
at the contract unit price bid, which price shall be full compensation for the work,
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complete in place, including excavation, preparing the ground area and furnishing and
installing the rock, bedding, fabric, and metal items, complete in place.

Section 223 Reinforced Slope Construction (Consider using a modification of this
specification when reinforced slope construction is required. Revised April 19,
2001)

Part 200 add the following new Section:
SECTION 223 REINFORCED SLOPE CONSTRUCTION

The work under this section shall consist of designing, furnishing and installing geogrid
reinforced embankment systems to the lines, and grades at the location(s) shown on
the plans, as per manufacturer's recommendations or as requested by the Engineer. All
fill material required for the reinforced slope or zone is included in this pay item.

223.1 SELECTION AND ACCEPTABILITY OF REINFORCEMENT SYSTEM:

The Contractor shall specify in the space provided on the Bidding Schedule what
reinforcement system Contractor proposes to use for the construction of the reinforced
slope. The apparent low bidder shall provide documentation of prior successful
utilization of the selected system by 4:00 p.m. on the first Monday following bid opening
as stated in section 223.3 of this specification. Failure to provide acceptable
documentation shall be grounds for declaration of the bid as unresponsive and award of
the contract to the next lowest responsive bidder. The Contractor shall not change
reinforcement systems from that stated on the bidding schedule without written approval
of the Engineer.

The Contractor shall furnish all materials, storage, handling, tools, equipment, labor,
and any other appurtenances necessary to complete the work. The Contractor shall not
begin placement of the geogrids until a qualified representative of the manufacturer is
present at the beginning of the mesh placement.

The Contractor shall select the geogrid system and the installation method and
determine the reinforcing spacing and embedment length subject to the review and
approval by the Engineer. The Contractor shall be responsible for installing the
mechanically stabilized sloped in accordance with this section and the manufacturer's
recommendations.

The Contractor shall submit design calculations and cross-sections of his proposed mat
layout, which shall be signed and stamped by a Civil Engineer registered in Arizona for
approval. Test data shall be submitted to verify design parameters used in the design
calculations. Said submittal shall be presented to the Engineer a minimum of 3 weeks
prior to the slope construction. Construction shall not begin until the submittals have
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been approved by the Engineer. Submittals shall be revised by the Contractor and
resubmitted, as necessary.

The layout shall include mat widths, mat lengths, mat wastage, and mat orientation
utilizing the mat types, spacing and total lengths required. The Contractor shall also
detail the method he will utilize to place, spread, and compact the backfill and method
deployed to hold mats securely in place during windy conditions.

223.2 DEFINITIONS:

(A) Geogrid: A polymer plastic formed into a very open, grid-like structure with large
apertures fabricated for use as soil reinforcement.

(B) Uniaxial Grid: A geogrid, which has been manufactured with high tensile strength
and modulus in one direction only.

(C) Biaxial Grid: A geogrid, which has been manufactured with high tensile strength and
modulus in two directions, along the roll length and across the roll width.

(D) Direction of Reinforcement: Refers to the orientation that the geogrid is used in for a
particular project; along the roll for uniaxial geogrid and either along or across the roll for
biaxial geogrid.

(E) MD: Machine direction.
(F) XD: Cross machine direction.
223.3 QUALIFICATION OF THE MANUFACTURER:

A manufacturer of geogrid reinforcement products shall provide documentation of at
least five years experience in successful installations of their geogrid product. The
proposed reinforcement material shall have been used on at least 10 projects. The
proposed material may be an improved product of that used on the earlier installations.
References listing Owner, Engineer, and Contractor for these projects shall be
submitted to the Engineer.
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223.4 MATERIALS:

Geogrid: The geogrid shall have high tensile modulus in relation to the material being
reinforced, with large open areas to permit significant mechanical interlock with the
material being reinforced and with continuity of tensile strength through all ribs and
junctions of the structure. The geogrids shall have high, long term design strength and
shall be resistant to both ultraviolet degradation and all forms of biological or chemical
degradation normally encountered in the material being reinforced. The geogrids shall
be designed for a minimum life of 75 years. Documentation substantiating the life of the
material shall be submitted to the Engineer for approval.

223.5 DESIGN GUIDELINES:

The design method and reinforced design strengths used by the Contractor shall be in
general conformance with the FHWA Publication on "Interim Guidelines for Design,
Specification, & Contracting of Geogrid Stabilized Earth Slopes on Firm Foundations"
(December 1991)(reference).  The following guidelines shall be used for the
Contractor's design of the mechanically stabilized slopes:

Mechanically stabilized earth slopes shall be designed for both external and internal
stability. To be internally stable, the mechanically stabilized slopes shall be coherent
and self-supporting under the action of its own weight and any externally applied forces.
The reinforcements shall be sized and spaced to preclude rupture under the stresses
that they are required to carry and to prevent pull out from the soil mass.

Mechanically stabilized slopes shall be stable against sliding due to the gravity force
and lateral pressure of the soil retained by the slope and is safe against foundation
failure and overall slope failure.

The design shall provide the following factors of safety:

Internal Stability
Slope Stability FS=15
Pull Out Resistance

On-site

Cohesive Soll FS=2.0

Granular Soil FS=15
External Stability

Sliding

m|Tm
wnw
Inn

_ |
oo

Deep Seated
(overall stability)

Durability requirements shall be in accordance with the reference and be capable of
withstanding direct exposure to sunlight for 60 days with no measurable deterioration,
as measured according to ASTM D 4355. The Engineer shall require submittal of
certification that the selected material meets these requirements.
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In the absence of product specific chemical durability test results, the factor of safety for
chemical degradation shall be taken as 2.0.

Construction procedures shall be accomplished in such a manner as to prevent damage
to the grid or movement of the grid within the fill.

223.6 HANDLING, AND STORAGE:

Contractor shall check the geogrid upon delivery to ensure that the proper material has
been received.

During all periods of shipment and storage, the geogrid shall be protected from
temperatures greater than 60° C (140° F), and all deleterious materials that might
otherwise become affixed to the geogrid and adversely affect its performance.
Contractor shall follow manufacturer's recommendations in regards to protection from
direct sunlight.

All tears, cracks, punctures or flaws to the structural geogrid coating, if applicable, may
be repaired by placing a suitable patch over the defective area as approved by the
Engineer. If the substrate of a coated geogrid is exposed at roll ends or as a result of
cuts, cracks, punctures, or flaws, the exposed area shall be sealed with a coating
solution identical to the original coating. The coating solution shall be applied by dip
coating or spread coating with an applicator. The area shall be thoroughly clean and
dry, and working temperatures shall not be below 0° C (32° F). All exposed substrate or
repair patches shall be treated in the same manner.

223.7 CONSTRUCTION:

At least four (4) weeks prior to installation of the structural geogrid reinforcement, the
Contractor shall submit to the Engineer for review six sets of installation drawings,
signed and sealed by a Registered Professional Engineer, showing the proposed
location of all geogrid material, together with connection details, if applicable. The
Engineer shall return two (2) sets of drawings to the Contractor. The Contractor shall
obtain Engineer approval prior to commencing installation of the structural geogrid
reinforcement.

A qualified and experienced representative of the geogrid manufacturer or of its supplier
shall be on site, for a minimum of two days at the start of installation, to advise the
Contractor and the Engineer in the proper construction/installation techniques.
Thereafter, the representative shall be available on an as needed basis.

Foundation soil shall be excavated to the lines and grades shown on the drawings or as
requested by the Engineer. Over excavated areas shall be filled with compacted backfill
material. As a minimum, foundation soil shall be proof rolled prior to backfill and
geogrid placement.

23



Geogrid shall be laid at the proper elevation and orientation as shown on the
construction drawings or as requested by the Engineer. Correct orientation (roll
direction) of the geogrid shall be verified by the Contractor. Geogrid may be temporarily
secured in-place with staples, pins (civil applications), sand bags, or backfill as required
by fill properties, fill placement procedures, or weather conditions, or as requested by
the Engineer.

Backfill shall be placed, spread, and compacted in such a manner to minimize the
development of wrinkles in and/or movement of the geogrid. Tracked construction
equipment shall not be operated directly upon the geogrid. A minimum fill thickness of
150 mm (6”) is required prior to operation of tracked vehicle over the geogrid. Turning
of tracked vehicles should be kept to minimum to prevent tracks from displacing the fill
and damaging the geogrid. Rubber tired equipment may pass over geogrid
reinforcement at slow speeds, less than 16 kph (10 mph). Sudden braking and sharp
turning shall be avoided.

All backfill material, imported or reused from over excavation, used in the construction
of the reinforced earth walls shall comply with the wall system manufacturer's
specifications and the soils report.

Contractor shall warrant that all imported material is free of hazardous contaminants.
The Contractor shall inform the Engineer of its material source. Material shall not be
removed from the site until the Engineer has tested it and approved its suitability for the
purpose intended.

Any geogrid damaged during installation shall be replaced by the Contractor at no
additional cost to the County

223.8 MEASUREMENT:

The item shall be measured by computing the sum of the products of the average height
of the face of the reinforced slope in each 50 meter (150’) long section beginning at the
start of each section of reinforced slope section plus any end section less 50 meters
(150’) which shall be computed in a similar manner. The average height of the face
shall be the average of the height at the beginning and end of each section measured
along the face of the slope (Slope Height).

223.9 PAYMENT:
Payment for this item shall be made at the unit price bid per square meter (yard) for the

item Reinforced Slope Protection which price shall be full payment for the item,
including, but not limited to, geogrids and fill material within the reinforced slope areas.
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Section 301 Subgrade Preparation (Include on PM-10 projects that have pay items
for earthwork and use soil cement base or lime slurry stabilization. Added
October 10, 2002)

SECTION 301 SUBGRADE PREPARATION

301.1 DESCRIPTION add the following:

Roadway pavement for the purpose of this specification shall include Asphalt Chip Seal.
301.3 RELATIVE COMPACTION

Replace the first sentence “The subgrade shall be scarified and loosened to a depth of
150 mm.” with “Subgrade scarification shall be perform as required in Section 311 for
construction of the Soil Cement Base Course.”

Section 302 Subgrade Preparation (This is a fill-in specification to be used for a
stabilized penetrate and chip seal. Revised April 1, 1999)

SECTION 302 SUBGRADE PREPARATION FOR A STABILIZED PENETRATE AND
CHIP ROAD

This section shall govern existing soil subgrade material, imported soil subgrade material or
aggregate base material mixed with a soil stabilizer to form a stable base prior to the
placement of prime coat, chip seal and fog seal. This item shall consist of a mixture of
subgrade soil or base material, soil stabilizer and water and compacted at or near optimum
moisture content.

Subgrade Preparation shall also include the preparation of subgrade, shoulders, and ditches to
the required lines and grades as shown on the plans or where required by the Engineer.

Any disposal area selected by the Contractor shall be approved by the Engineer prior to its use
as such. Disposal of waste in approved areas shall be made in such a manner that natural
drainage will not be blocked or diverted unless requested by the Engineer.

302.1 MATERIALS:

Soil stabilizer such as --------- , manufactured by ------------- , or an approved equal shall be used.
Water shall comply with Section 225 of the Uniform Standard Specifications. The soil for the
mixture shall consist of the subgrade material existing in the roadway or approved import
material or aggregate base. The material shall not contain more than 5 percent gravel or stone
retained on a 3-inch (75 mm) sieve.

It shall be demonstrated by laboratory tests that characteristics of the soil will be
adequately modified by the specified Stabilizer content.
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302.2 EQUIPMENT:

An ample number of machines, combination of machines and equipment shall be provided and
used to produce the completed stabilized base meeting the requirements for soil
pulverization/scarification, mixing, stabilizer distribution, water application, incorporation of
materials, compaction, finishing, grading and shaping as provided in these specifications.

302.3 CONSTRUCTION METHODS:

Before undertaking construction of the stabilized soil subgrade or base, the area to be
stabilized shall be compacted to a minimum of 90%, in accordance with ASTM D-698A, true to
line and grade as requested by the Engineer or as shown on the plans. During this process
any unsuitable soil material, including excess material retained on a 3-inch (75 mm) sieve,
shall be removed and replaced with acceptable material. The compacted surface shall be at
the proper elevation as specified, shown on the plans, or as requested by the Engineer, for the
top of stabilized subgrade or base. At completion of this phase, the material and surface shall
be approved by the Engineer before proceeding.

The soil or base material shall be scarified, pulverized, mixed with water and stabilizer,
compacted and finished in lengths permitting the full roadway width to be completed in the time
period specified by the soil stabilizer supplier, if any. Such lengths will generally be not less
than %2 mile (.80 km) for 30 foot (9.1 meter) road width, per day.

302.3.1 Pulverizing: Before application of stabilizer, soil or base to be processed shall be
scarified to a minimum depth of 6 inches, or the depth specified on the plans. The material
shall be damp at the time of scarifying to reduce dust to a minimum and to aid in pulverization.
If the soil contains clods, it shall be pulverized until not less than 80 percent, exclusive of
gravel or stone, will pass a No 4 sieve (4.75 mm).

302.3.2 Application of Stabilizer: The quantity of stabilizer shall be by gallons per mile (liters
per kilometer) of roadway soil as determined by the laboratory and/or as requested by the
Engineer and shall be applied uniformly on the soil in a manner satisfactory to the Engineer,
preferably the stabilizer will be diluted with water in a water truck and be applied by sprinkling
with tank trucks equipped with pressurized spray bars and suitable apparatus. One mile
(kilometer) of roadway is defined as one mile (kilometer) long by 30 feet (9.1 m) wide by 6
inches (150 mm) deep, or the depth specified on the plans. The entire operation of spreading
and mixing shall be conducted in such a manner as will result in a uniform soil or base,
stabilizer and water mixture for the full design width and depth. The percentage of moisture in
the soil or base, at the time of stabilizer water solution application, shall not exceed the
quantity that will permit a uniform and intimate mixture of the soil and stabilizer during mixing
operations.

302.3.3 Mixing: Mixing with addition of water as required shall be continued until the product is

uniform in color and at or near optimum moisture content. The mixed material shall be kept at
the specified moisture content up to and during compaction.
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302.3.4 Optimum Moisture: Optimum moisture requirements and field tests of moisture
density shall be determined in accordance with AASHTO T- 99, T- 191, T- 217, or ASTM D-
698, D- 2922, D- 3017 on representative samples of soil/base - stabilizer mixture obtained
from the area being processed. At the time of compaction, the moisture content shall be within
+ 4 percent of optimum but not greater than that quantity which will cause the subgrade
material to become unstable during the compaction and finishing process.

302.3.5 Compaction: After mixing is complete, the mixture shall be carefully placed in a
uniform loose depth which will provide a surface true to grade and section when compacted.
Unless otherwise requested by the Engineer, initial compaction shall be by means of a
tamping, grid, or pneumatic roller. After the tamping roller has partially walked out, pneumatic
rollers shall be used. Finish rolling with a smooth steel wheel. Density of final product shall be
not less than 95 percent of maximum as determined by AASHTO or ASTM as specified above.

302.3.6 Finishing: As compaction nears completion, the surface of the subgrade shall be
shaped to required lines, grades and cross-section. When required, the surface shall be lightly
scarified with spike tooth harrows or other approved equipment to remove imprints left by
equipment. The completed subgrade shall not vary more than %z inch (13 mm) in thickness
and not more than 1/4 inch (6.5 mm) above or below required grade and cross-section. It shall
be free of surface cleavage planes, cracks, or loose material. As a final operation, the surface
shall be very lightly scalped with a motor grader, moistened with a water fog spray and rolled
with a pneumatic roller as requested by the Engineer.

302.3.7 Deficiency: When in the opinion of the Engineer there is a reason to believe that a
deficiency in thickness exists, sections will be dry sawcut or other approved method to
determine the thickness. If there is a deficiency, the complete subgrade preparation process
will have to be repeated to the proper depth from scarification at no additional cost to the
Contracting Agency.

302.3.8 Maintenance: The Contractor shall maintain the surface until it has been covered with
the designated bituminous wearing course. Minor surface pits may be filled with compacted
bituminous surfacing, if authorized by the Engineer. Immediately prior to the placing of the
bituminous prime coat, the surface shall be very lightly scalped with a motor grader to remove
all loosened material from the surface.

302.4 Measurement:

Measurement of the stabilized subgrade will be by the square yard (square meter) constructed
to the required depth, completed and accepted.

Measurement of the stabilizer will be by the number of gallons (liters) or tons (tonnes)
(concentrate) mixed with the subgrade soil/base.

302.5 Payment:
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Payment will be made for the applicable items at the contract unit prices bid in the proposal,
and shall constitute full payment for furnishing all material, equipment, tools, labor, and
incidentals necessary to complete the work and for carrying out the maintenance provisions.

The cost of water and watering will be included in the price bid for the construction operation.

No measurement or payment will be made for any imported earth materials unless they
are required for fill and then they will be measured and paid for in accordance with
Section 211.

Section 303 Grade and Shape Subgrade (Include on PM-10 projects that have
small amounts of earthwork and use soil cement base or lime slurry stabilization.
Revised October 10, 2002)

SECTION 303 GRADE AND SHAPE SUBGRADE

Grade and Shape Subgrade shall conform to and duplicate the requirements for
Subgrade Preparation as defined in Section 301 Subgrade Preparation except for the
scarification and re-compaction requirement under roadway pavements. The subgrade
stabilization bid items within this project fulfill all required scarification and associated
re-compaction needs under new roadway pavement. Roadway pavement for the
purpose of this specification shall include Asphalt Chip Seal.

Measurement for Grade and Shape Subgrade will be by the square meter (yard). The
area to be measured will be the total accepted area of new roadway pavement. Project
earthwork consisting of Roadway Excavation, Borrow Excavation, and Fill Construction
shall not be measured; such earthwork shall be included in the price bid for Grade and
Shape Subgrade.

Section 311 Soil Cement Base Course (Include on PM-10 Projects using soil
cement base course. Revised July 31, 2002)

SECTION 311 SOIL CEMENT BASE COURSE

Section 311.2 MATERIALS
Delete the last sentence of this section “It shall be demonstrated ...” and add the
following:

Portland Cement shall be ASTM C-150, Type Il. The amount of cement used on each
site shall be documented by the Contractor and reported to the Engineer. The method
used for documentation shall be agreed upon prior to the start of the project. Cement
delivered in standard sacks from commercial producers will be assumed to have a mass
of 42.6 kg (weigh 94 pounds) per sack and need not be weighed. Weighmaster's
Certificates shall be submitted for bulk cement in accordance with Section 109.2.
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Section 311.4.2 Application of Cement
Add the following to the end of the section:

The cement spread rate for this project shall be based on 1922 kg/m® (120 Ibs/ft®) dry
weight of the soil unless otherwise directed by the Engineer.

[Note to Engineer: verify percent of cement and the dry weight of soil with the
County materials laboratory.]

Section 311.4.7 Deficiency
Replace Section 311.4.7 with the following:

Section 311.4.7 Deficiency: When in the opinion of the Engineer there exist
deficiencies in mixing depth or cement content, the Contractor shall verify to the
Engineer the mixing depth or cement content and correct any found deficiencies prior to
compaction.

Section 311.4.8 Curing
Replace Section 311.4.8 with the following:

311.4.8 Curing: The finished soil-cement shall be kept continuously moist using fog or
gravity bar spray until the asphalt binder for the covering chip seal is applied; the
asphalt binder shall be applied within five days. The Engineer shall approve the spray
equipment before construction is begun.

Section 312 Cement Treated Base (Include when it is necessary to include the
cement content by weight. Revised April 1, 1999)

SECTION 312 CEMENT TREATED BASE:

Section 312 add the following:

Cement treated base may be mixed in either a traveling plant or in a stationary plant at the
option of the Contractor. If transit mixers are to be used, the type of mixer must be
approved by the Engineer.

The amount of cement to be used shall be percent by weight of the dry

aggregate or as required by the Engineer. Aggregate for Cement Treated Base shall
conform to the requirements of Section 702.

The Cement Treated Base shall be cured in accordance with Section 312.6 except that a
bituminous curing seal shall not be used. Contractor shall keep the surface of the
compacted base continuously moist until overlaid.
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Section 315 Bituminous Prime Coat (Include if a bituminous prime coat may be
required. Revised May 6, 2002)

SECTION 315 BITUMINOUS PRIME COAT (CONTINGENT ITEM)

The bituminous material shall be Grade MC-70 or MC-250 liquid asphalt (70 cold
weather, 250 hot weather) as determined by the Engineer. Prime coat shall be applied
to the total width of the prepared subgrade at the rate of 1.8 I/m? (0.4 gallon per square
yard) unless otherwise specified by the Engineer. Prime Coat shall be allowed to
penetrate for not less than 48 hours prior to paving. An application of dry or slightly
damp chips may be placed over the penetration coat to allow traffic to use the roadway.
Prior to paving or application of another surface treatment the roadway shall be swept.

Section 321 Asphalt Concrete Pavement (Include on projects when the plans do
not identify the pavement mix design method to be used. Delete the mix design
method not being used. When Superpave is used indicate Low, Medium, or
Heavy traffic. Added August 20, 2002)

SECTION 321 ASPHALT CONCRETE PAVEMENT
321.1 MATERIALS AND MANUFACTURE add the following:

Asphalt concrete mix design shall use [Marshall Mix Design method.] [Superpave
Mix Design for Heavy Traffic.]

Section 321 Asphalt Concrete Pavement (Include on projects with new asphalt
pavement length greater than 0.5 miles (800 m) and a functional classification of
collector or higher. The project must have a minimum of two (2) courses of Hot
Mix Asphalt in which the compacted depth of each layer is 1.0 inch (25 mm) or
greater and/or overlay with a minimum thickness of 1.5 inches (40mm). To insure
proper project funding include the pay item Rideability with an Allowance
estimated at 10% of the surfacing course costs. Revised June 18, 2003)

321.6 CORRECTIVE REQUIREMENTS FOR DEFICIENCIES:
Section 321.6 add the following:

321.6.5 Pavement Smoothness (Rideability): Pavement smoothness payment
adjustments shall only apply to roadways with new asphalt pavement surfacing length
greater than 0.25 miles (402 m), a functional classification of collector or higher, and a
posted speed limit of 40 mph (65 km/hr) or greater. When the new asphalt pavement
has a minimum of two courses of hot mix asphalt, each layer being 1.0 inch (25 mm) or
greater; or the pavement has a new overlay of at least 1.5 inches (40 mm) the final
pavement surface shall be evaluated for smoothness by the Engineer.
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Prior to the placement of the final course of pavement, the Engineer will furnish the
Contractor with an International Roughness Index (IRI) value that results from the
Engineer's evaluation of the material placed to date. The actual time of this "trial"
evaluation will be coordinated between the Engineer, the Contractor, and the MCDOT
Road Management Section (RMS) Supervisor. This evaluation will be limited to one (1)
test run in a single lane in each direction of travel. The IRI value will serve as a guide to
the Contractor in evaluating his current level of conformance with the smoothness
specification. The IRI value for the final course of pavement will be the basis for
determining payment adjustments for smoothness. The smoothness adjustment will be
in accordance with the RIDEABILITY ADJUSTMENT SCHEDULE.

321.6.5.1 Evaluation Method: The MCDOT Road Management Section shall evaluate
the final pavement surface for smoothness, using the MCDOT IRI vehicle equipped with
an International Cybernetics Corp. Laser Road Profiler. The IRI value is the calculated
measurement of the deviation of a pavement surface from a true planar surface. The
IRI data is typically collected at the posted speed limit, however speeds may range from
20-60mph. A zero IRI value would indicate a perfectly smooth pavement surface, while
increasing IRI values would correspond to an increasingly rough pavement surface. IRI
values will be calculated in inches (meters) of vertical displacement for every 0.10 mile
(160 meters) lane segment and normalized to inches/mile. [Example: a 0.10-mile
section yielding an actual vertical displacement of ten (10) inches would be normalized
to an IRI value of 100 inches/mile.]

The final pavement surface being evaluated will be divided into 0.10-mile (160 meter)
road segments and individual lanes. The final road segment will include any remaining
portion of a segment not equaling 0.10 miles (160 meters). [Example: 1.52 miles
(2446.2 meters) of pavement divides into 15 segments with the last one measuring 0.12
miles (206.2 meters).] The IRl is calculated for each 0.10-mile (160 meter) segment
and shall be averaged (three runs per lane) to determine the IRI value for that segment.
All values obtained from the RMS IRI vehicle shall be final.

The following shall be subject to smoothness testing:
1. Roadway lanes that are 0.25 miles (402 meters) or greater in length.
2. Smoothness data will not be computed for the following project sections;
e Lanes less than 0.25 miles (402 meters) in length.
« Shoulders.
« Pavement on horizontal curves that require the test vehicle to travel at speeds
less than 20 mph (32 km/hr).

« Test segments with an irregularity that invalidates the test results as may occur
when cattle guards, railroad tracks, valley gutters, etc, are present.
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3. Bridge decks shall be included only if paved as part of the project. If bridge decks
are not included as part of the construction project, profile testing will be suspended
before the first joint between the asphalt surfacing and the bridge/approach slab and
restarted after the last joint between the bridge/approach slab and the asphalt
surfacing.

4. Smoothness measurement testing will start and stop at the transverse joints of the
project limits.

When requested by the Engineer, the Contractor shall provide traffic control for
smoothness testing to allow the test vehicle to safely travel through signalized
intersections and/or stop controls oriented in the test direction of travel.

The Contractor shall notify the Engineer within ten (10) working days after completion of
all pavement repairs that the pavement is ready for smoothness testing. The Engineer
will have the testing conducted within twenty (20) working days after notification by the
Contractor. All Asphalt concrete pavement shall conform to Section 321 and 325 prior
to smoothness testing.

When the smoothness measurements indicate corrective work is required, the Engineer
shall notify the Contractor in writing within ten (10) working days after the completion of
the smoothness testing. The Contractor shall have twenty (20) working days following
such notification to make repairs to the pavement.

The Contractor shall notify the Engineer within ten (10) working days after completion of
all pavement repairs that the pavement is ready for smoothness re-testing. The
Engineer will conduct the testing within twenty (20) working days after notification by the
Contractor.

No testing shall be conducted during rain or under other conditions deemed inclement
by the Engineer. During testing the roadway must be free of moisture and other
materials that might affect the evaluation. Any work associated with preparing the
roadway for the evaluation, such as but not limited to sweeping, will not be measured
for payment.

321.6.5.2 Payment Adjustment for Rideability: All Asphalt concrete shall conform to
Section 321 and 325 prior to final payment adjustment for smoothness. Positive
adjustments for rideability shall not be made for those areas subsequently reviewed
and determined by the Engineer to be otherwise defective. The Area shall be
considered defective if it does not conform to Section 321 and 325 requirements for Air
Voids, Binder Content, Gradation, Density, and/or Pavement Thickness.

Payment adjustments shall be made under the bid item Rideability. Payment to the
Contractor shall be based on the IRI value according to the Rideability Adjustment
Schedule. The adjustment will be applied to each segment of each lane subject to
smoothness testing. The rideability payment will be the indicated percent adjustment
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multiplied times the adjusted bid price for the surface course quantities of the hot mixed
asphalt, asphalt overlay, or rubber asphalt overlay incorporated into the final
construction.

Payment for Rideability will be distributed based on segment areas; the area of each
lane segment will be the segment length times the segment width. The segment width
shall be the striped traffic lane width or modified lane width. The width for exterior lanes
will be the striped traffic lane width modified to include the asphalt area of adjacent
bicycle lanes, paved shoulders, and short auxiliary lanes. The width of the innermost
traffic lanes will be the striped traffic lane width modified to include the asphalt area of
adjacent asphalt paved medians and left turn bays.

RIDEABILITY ADJUSTMENT SCHEDULE

IRI (inches per mile) IRI (meters per PERCENT ADJUSTMENT
kilometer)
<50 <0.79 +10
51-60 0.80 - 0.95 +05
61-80 0.96 - 1.26 0
81-100 1.27 - 1.58 -05
101 - 110 1.59-1.74 -10
111-120 1.75-1.89 -25
>120 >1.89 RxR Required
NOTES:

All IRI values in the English system will be rounded to the nearest whole number.
(Example: 75.5 shall be rounded to 76.)

All IRI values in the metric system will be rounded to the nearest hundredth.
(Example: 0.926 shall be rounded to 0.93.)

“‘RxR Required” is the Removal and Replacement of the defective area.

Section 322 Asphalt Concrete Overlay (Include on projects with an asphalt
pavement overlay extending greater than 0.5 miles (800 m) in length, has a
functional classification of collector or higher, and the overlay compacted depth
is @ minimum of 1.5 inches (40mm). Also insert Section 321.6.5 of these General
Special Provisions. Revised Aug 4, 2003)

322.5 CONSTRUCTION METHODS
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Section 322.5 add the following:

Rideability shall be tested in accordance with provisions of Section 321.6.5 Pavement
Smoothness.

Section 325 Asphalt-Rubber Concrete, Gap Graded (Include with projects that use
asphalt-rubber concrete and the plans have not designated the traffic parameter
“Heavy Traffic” or “Low Traffic” for mix design. Added November 5, 2003)

SECTION 325 ASPHALT - RUBBER CONCRETE, GAP GRADED

325.2.3 MIX DESIGNS add the following:
The asphalt-rubber concrete job mix design shall be for [insert Heavy or Low] Traffic
conditions.

Section 325 Asphalt-Rubber Concrete, Gap Graded (Include on projects that use
asphalt-rubber concrete and are to be advertised prior to July 2004. This revision
will be added to the 2004 MCDOT Supplement to MAG. Added August 4, 2003)

SECTION 325 ASPHALT - RUBBER CONCRETE, GAP GRADED

325.2.4 Production Tolerance:
Replace Section 325.2.4 with the following:

Production requirements for asphalt-rubber concrete shall be as specified in Section
710.4.4 Volumetrics, Section 710.5.1 Quality Control, and Section 321.6 Corrective
Requirements for Deficiencies. The production tolerances including compaction
requirements and corrective action will be enforced for asphalt-rubber concrete.

Calibration Factors

A minimum of one week prior to the production of asphalt rubber hot mix, the Contractor
shall submit to the Engineer samples of all hot mix materials that will be used on the
project. The materials shall be used to determine the calibration factors using the
acceptance laboratory and the Contractor supplied ignition furnaces and related quality
control test equipment. Calibration factors shall be recalculated whenever a change in
the asphalt rubber hot mix materials occurs and when requested by the Engineer.

Section 325 Asphalt-Rubber Concrete, Gap Graded (Include on projects with an
asphalt rubber pavement surface course extending greater than 0.5 miles (800 m)
in length, a future functional classification of collector or higher, and the asphalit-
rubber concrete surface course compacted depth is a minimum of 1.5 inches
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(40mm). Also insert Section 321.6.5 of these General Special Provisions.
Revised Aug 4, 2003)

325.4 CONSTRUCTION METHODS
Section 325.4 add the following:

Rideability shall be tested in accordance with provisions of Section 321.6.5 Pavement
Smoothness.

Section 330 Asphalt Chip Seal (Include in projects requiring a two day waiting
period between placement of the prime coat and chip seal coat. Revised April 1,
1999)

SECTION 330 ASPHALT CHIP SEAL

This item shall fully comply with Section 330 of the Uniform Standard Specifications
except that the application of the chip seal coat shall not begin before two days after the
application of the prime coat.

The emulsified asphalt shall be grade RS-2h or CRS-2h and shall fully comply with
Section 713 of the MAG Uniform Standard Specifications. Application shall be at the
rate of 0.40 gallons per square yard (1.67 liters per meter?) unless otherwise specified
by the Engineer.

The stone chips shall fully comply with Section 716 of the Uniform Standard
Specifications except precoating is not required and gradation shall be as follows:

TABLE 716-1

For Low Volume Traffic Only
Sieve Size % Passing
1/2in. (12.5 mm) 100
3/8 in. (9.5 mm) 97-100
1/4 in. (6.3 mm) 65-100
No. 8 (2.3 mm) 0-10
No. 200 (.075 mm) 0-1

Application shall be at the rate of approximately 14.12 kg per meter’> (26 pounds per
square yard).

Payment for this item will be made at the contract unit price bid per tonne (ton) for
Liquid Asphalt for Chip Seal (RS-2 OR CRS-2h) and for Stone Chips.
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Section 330 Asphalt Chip Seal (Include in projects requiring a double chip seal.
For PM-10 projects using soil cement base course, include the special provision
for Section 311 and include the PM-10 Structural Section Detail in the
construction plans. Revised May 6, 2002)

The PM-10 Structural Section Detail is found: P:\Engineering\samir\Chipseal-
Section.dgn

SECTION 330 ASPHALT CHIP SEAL

Asphalt chip seal shall be constructed in accordance with Section 330, except as
modified below:

330.1 DESCRIPTION:

The work shall consist of a double chip seal surface application, Low volume chips
(modified) over High volume chips (modified), over existing AC pavements or on
unpaved roads. The asphalt binder and application rate for the cover material shall
comply with Table 2 in Section 330.2.1 unless otherwise specified by the Engineer:

All material sources must be approved by the Engineer prior to their use. Once
approved, material sources shall not be changed without the approval of the Engineer.
Contractor shall submit material samples at least seven days prior to start of
construction. When requested, additional samples shall be furnished during the
construction period at no cost to the County. Material sample submittal is a non-pay
item.

330.2 MATERIALS:
330.2.1 Asphalt Binder — AC-15-5TR:

This material shall consist of an asphalt cement to which has been added a minimum of
5% ground tire rubber and 2-3% SBS polymer.

The ground rubber shall be any crumb rubber, derived from processing whole scrap
tires or shredded tire materials taken from automobiles, trucks, or other equipment
owned and operated in the United States. The processing shall not produce, as a
waste, casings, or other ground material that can hold water when stored or disposed
above ground. Rubber tire buffings produced by the retreading process qualify as a
source of crumb rubber.

The finished asphalt-ground tire blend shall be smooth, homogeneous and comply with
the following specifications listed in Table 1:
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TABLE 1
GROUND TIRE RUBBER / SBS POLYMER
COMBINATION ASPHALT BINDER
Property Test Method | Requirement
Ground Tire Rubber Content, % 5.0 min.
SBS Polymer, % 2-3
Penetration @ 25° C (77° F), 100 / 5 sec, dmm | ASTM D-5 50-75
Viscosity @ 135° C (275° F), cSt ASTM D-2170 2000 max.
Softening Point, ° C (° F) ASTM D-36 60 (140) min.
Solubility, % (3 set average) ASTM D-5546 97.5 min.
Solubility, % (single test) ASTM D-5546 95.0 min.
Elastic recovery @ 25° (77° F),
20 cm elongation, 5 cm / minute, ASTM D-6084 55 min.
% recovery after 1 hour
Separation of Polymer, 163° C (325° F), % ** 4 max
Retained Penetration Ratio
(TFOT Pen. @ 25° C (77° F), 1009 / 5 sec) ASTM D-5 06-1.0
(Original Pen. @ 25° C (77° F)

** A 350-gram sample of the asphalt-ground rubber blend is poured into a friction
top, pint can {approximately 89 mm (3.5 in.) diameter and 102 mm (4 in.) height} and
stored for 48 hours at 163° C (325° F). Upon completion of storage time the sample
is visually examined for separation of polymer from the asphalt (smoothness and
homogeneity). If after visual evaluation a question still exists about the separation of
polymer, samples will be taken from the top and bottom for softening point
determination. A difference between the softening points of top and bottom samples
of 4% or more, based on the average of the top and bottom softening points,
constitutes separation. (Reference Texas DOT test procedure Tex-540-C)

Storage, Heating and Application Temperatures:

Asphalt containing particulate modifiers may be susceptible to separation of the
modifier. Appropriate circulation or agitation in storage shall be provided if separation of
the modifier is expected, suspected or if the modified asphalt will be stored at elevated

temperature for more than one day before use.

Application and storage temperatures shall comply with the following:

Application
Recommended Maximum Heating and Storage
Type-Grade Range, °C Allowable, °C Maximum, °C
AC-15-5TR 163-182 (325-360° F) 191 (375° F) 191** (375° F)
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** Maximum temperature for storage by the asphalt supplier or the Contractor shall
be 182°C (360° F). For AC-15-5TR designated for surface treatment work, the
temperature may be increased to a maximum of 191°C (375° F) by the supplier
loading through an in-line heater, or with the Engineer's permission, these materials
may be heated to a maximum of 191°C (375° F) by the Contractor just prior to
application. In any case, the heating, storage, and application temperatures used
shall be the lowest temperatures practical.

Certificates of Compliance for AC-15-5TR shall be provided by the Contractor in
accordance with Section 106.

Certified weigh tickets for AC-15-5TR shall be provided by the Contractor with each
truck load, in accordance with Section 109.2.

Each transport of AC-15-5TR shall be accompanied by a certification that the material
contains the minimum ground tire content specified and the tire rubber conforms to the
origin and processing requirements. The certification shall show the weights of ground
tire rubber and asphalt raw materials used to manufacture that batch. The Department
reserves the right to audit the amount of tire rubber received versus the amount of
product produced.

The asphalt binder application rate for the cover material is estimated according to
Table 2 below, unless otherwise specified by the Engineer:

TABLE 2
ASPHALT BINDER APPLICATION RATE
Surface First layer Second layer
1.81 liter per m? (0.40 gal/sy) 1.67 liter per m? (0.37 gal/sy)
ACPavements | Ac.15.5TR AC-15-5TR

Unpaved surface | 2.03 liter per m? (0.45 gal/sy) MC-250 | 1.81 liter per m? (0.40 gal/sy)
(AB, Select, etc.) 1.67 liter per m? (0.37 gal/sy) MC-800 | AC-15-5TR

Unpaved surface | 1.49 liter per m? (0.33 gal/sy) 1.49 liter per m? (0.33 gal/sy)
(stabilized millings) | MC-250, MC-800 AC-15-5TR

330.2.2 Aggregate: The cover material shall meet the requirements of Section 716,
except as modified below:

The cover material shall be a modified Low volume aggregate chip and shall comply
with the following specifications listed in Table 3:
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TABLE 3
MODIFIED LOW VOLUME AGGREGATE CHIP GRADATION
Sieve Size Percent (%) Passing

12.5 mm (1/2”) 100
9.5 mm (3/8”) 97-100
6.3 mm (1/4”) 65-100

2.36 mm (No. 8) 0-10

75 um (No. 200) 0-1

High volume aggregate chips shall be in accordance with Section 716, except the 75
pum (No. 200) sieve shall be 0-1% passing.

The aggregate chip application rate for the cover material is estimated according to
Table 4, unless otherwise specified by the Engineer:

TABLE 4
AGGREGATE CHIP APPLICATION RATE
Surface First layer Second layer

AC Pavements 11.39 kg per m? (21 Ibs/sy) |8.14 kg per m? (15 Ibs/sy)

Unpaved surface
(AB, Select, native, | 12.47 kg per m? (23 Ibs/sy) | 9.76 kg per m? (18 Ibs/sy)
stabilized millings etc.)

Chips do not need to be pre-coated. If moist chips are used, the total moisture content
shall not exceed 1.5%.

It is the responsibility of the Contractor to determine that the asphalt binder is
compatible with the aggregate.

Certified weigh tickets for aggregate are required.

330.2.3 Material Testing: Contractor is responsible for Quality Control of materials
used. Testing done by the Engineer will be for assurance that materials used conform
to the specifications and shall not be considered part of the Contractor’s quality control.

Asphalt Binder: Provisions for properly sampling from distributor trucks or on-site bulk
storage units shall be made by the Contractor. Sampling shall be done by Contractor
and witnessed by the Engineer in accordance with the latest edition of ASTM D-140,
“Standard Methods of Sampling Bituminous Materials”. Testing will be done by the
Engineer in accordance with the latest edition of ASTM or AASHTO.

The minimum amount of asphalt binder sampling and testing shall be once per 565

tonnes (500 tons) of binder. Material found in non-compliance will be rejected and
removed from the job site. No payment will be made for rejected material. The project
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shall not resume until the new material is tested and found in compliance. No lost time
will be considered as a result of material being found in non-compliance.

Cover Material: Cover material will be sampled and tested by the Engineer in
accordance with the latest edition of ASTM C-136, “Sieve Analysis of Fine and Coarse
Aggregates”. The Engineer will sample aggregate cover material for acceptance at the
point of placement. Material used for the analysis shall be that which is collected in the
collection apparatus, placed on the pavement, when verifying spread rate.

The minimum amount of cover material sampling and testing shall be once per day.
Material found in non-compliance will be rejected. No payment will be made for rejected
material. The area represented by the test shall be the area covered the day the
sample was taken. No lost time will be considered as a result of material being found in
non-compliance.

Moisture Content: Moisture content will be sampled and tested by the Engineer in
accordance with the latest edition of ASTM C-566, “Total Evaporable Moisture Content
of Aggregate by Drying”. Aggregate exceeding the moisture content will be rejected.
The operation will cease until Contractor can show the moisture content is at an
acceptable limit.

330.3 TIME OF APPLICATION AND WEATHER CONDITIONS:

The chip seal shall not be applied unless the pavement temperature or ground surface
temperature of the area to be chipped, measured in the shaded area, is at least 21° C
(70° F) and rising.

330.4 CONSTRUCTION METHODS:

330.4.1 Preparation of Surfaces: Contractor shall remove and dispose of raised
pavement markers (if any) prior to the placement of the chip seal. Removal shall be by
chipping, grinding, or other method approved by the Engineer.

When necessary, cleaning of the existing pavement surface shall be supplemented by
hand brooms or other methods, approved by the Engineer, to assure a good bond
between the asphalt binder chip seal and the pavement surface. Power brooms or pick
up brooms alone may not be adequate to thoroughly clean the surface. Contractor shall
have a water truck present and operating at all times, when operating power brooms, to
keep dust levels down to the satisfaction of the Engineer. If water is used, the
pavement shall be dry before applying the asphalt binder, when using non-emulsified
asphalt binder. Contractor shall conduct all sweeping operations in the same direction
of traffic flow.

A Tack Coat is not required prior to chip sealing.
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Excess chips shall be swept from the surface prior to the application of the second chip
layer. Allow 24 hours prior to sweeping.

Actual pavement dimensions may vary from those shown on plans or on the road list.
Contractor shall clean, chip, and fog seal all existing pavement.

330.4.2 Application of Bituminous Material: The bituminous material shall be applied
the same day the pavement is cleaned.

330.4.3 Application of Cover Material: The cover material (chip) spreader shall be a
self-propelled machine with an aggregate receiving hopper in the rear, belt conveyors to
carry the aggregate to the front, and a spreading hopper equipped with a full width
distribution auger and spread roll. The spreader shall be in good mechanical condition
and be capable of applying the cover material uniformly across the spread at the
specified rate.

Trucks for hauling cover material shall be tailgate discharge and shall be equipped with
a device to lock onto the hitch at the rear of the cover material spreader.

Haul trucks shall also be compatible with the cover aggregate spreader so that the
dump bed will not push down on the spreader when fully raised or have too short a bed,
which results in aggregate spillage while dumping into the receiving hopper.

330.4.4 Rolling: In residential areas, rollers shall be skirted so that any cover material
that should stick to the tires during rolling will be thrown back down to the pavement
instead of outward into neighboring property.

Three operational pneumatic-tired rollers, with operators shall be provided to
accomplish the required embedment of the cover material. If Contractor is working at
more than one location, there shall be a minimum of three rollers, with operators at each
location.

Sufficient rollers shall be used for the initial rolling to cover the width of the aggregate
spread with one pass. The first pass shall be made immediately behind the cover
material spreader. Four complete passes with rollers shall be made and all rolling
completed within one hour after the application of the cover material. If the spreading is
stopped for an extended period, the cover material spreader shall be moved ahead or
off to the side so that all cover material can be immediately rolled.

330.4.5 Joints: Paper shall be used at the beginning and end of the chip seal section
to make a smooth, straight, clean transition. Paper shall also be used at concrete
bridge decks.

330.4.6 Surplus Aggregate Removal: Contractor is responsible for locating and

acquiring areas to stockpile materials and equipment needed for construction.
Contractor shall obtain a letter of release from the property owner prior to
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stockpiling/equipment storage. The cost of material stockpiling, equipment storage and
cleanup is incidental to the project. Contractor shall conduct all sweeping operations in
the same direction of traffic flow.

Before final acceptance by the County, all private or public property and grounds
occupied by the Contractor in connection with the work shall be cleaned of all rubbish,
excess materials, temporary structures and equipment. All parts of the work area shall
be left in a condition equal to, or better than, it was prior to the start of the project.

Cleanup shall also include the daily removal of chip seal materials from manhole
covers, valve covers, fire hydrant markers, gutters, curbs, sidewalks, etc. in the project
area.

Contractor shall keep driveways and sidewalks clean of any loose chips, in residential
areas, on a daily basis during construction and daily for one week after the application
of the fog seal. Air powered blowers are not allowed.

330.4.7 Distributing Equipment: In addition to the requirements of MAG section
330.4.7 distributor trucks shall comply with the requirements of Section 404-3.02 (A) of
the Arizona Department of Transportation Standard Specifications for Road and Bridge
Constructions, current edition.

330.4.8 Performance: The completed chip seal shall leave a homogeneous mat,
adhere firmly to the prepared surface, and have a skid resistant surface texture. Prior to
fog seal, areas of the chip seal mat where the old road surface is exposed, or areas
where asphalt binder lies uncovered by chips, shall be filled in by the Contractor with
asphalt binder and cover material and rolled.

330.4.9 Fog Seal Coat: The Fog Seal Coat shall be constructed in accordance with
Section 333, except as modified below:

Within 48 hours after application of the final layer of chips, surface shall receive a fog
seal coat. The estimated application rate is 0.45 liters per square meter (0.10
gal/square yard) or less. The exact rate of application shall be determined by the
Engineer.

330.4.9.1 Emulsified Asphalt: Emulsified Asphalt shall be grade SS-1h, as specified
in Section 713, diluted in proportions of 50% water and 50% emulsified asphalt.

330.4.9.2 SAND BLOTTER (contingent): Sand Blotter shall be in accordance with
Section 333, except as modified below:

Sand blotter shall be applied prior to opening the roadway to traffic, if requested by the
Engineer. Contractor shall be responsible for sweeping the sand within 24 hours of
opening the roadway to traffic. If the roadway is sanded, the surface shall be sanded at
1.1 to 1.6 kg per m? (two to three pounds per square yard). No more sand shall be
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used than necessary, and the amount specified shall not be increased without prior
approval of the Engineer.

330.7 PAYMENT: Payment shall be in accordance with Section 330.7 except as
modified below:

Asphalt Binder:

Asphalt Binder AC-15-5TR: Tonne (Ton)

Liquid Asphalt (MC-250 OR MC-800): Tonne (Ton)

Liquid Asphalt MC-250: Tonne (Ton)

Liquid Asphalt MC-800: Tonne (Ton)

[DELETE the Liquid Asphalt items not used on the Bidding Schedule]
Stone Chips:

Stone Chips Low Volume — Modified Gradation (uncoated): Square meter
(Square yard)

Stone Chips High Volume — Modified Gradation (uncoated): Square meter
(Square yard)

Section 337 Price Adjustment for Bituminous Materials (Include in projects when
asphalt prices may significantly fluctuate between the bid date and date of actual
use. Requires identification of effected bid items. To insure proper project
funding include the pay item 337.01000 Price Adjustment for Bituminous
Materials with an Allowance to fund a 25% cost increase for bituminous materials.
Revised January 23, 2002)

SECTION 337 PRICE ADJUSTMENT FOR BITUMINOUS MATERIALS
337.1 Description

Price adjustment shall be calculated based on price changes of bituminous material
occurring between the date of bid opening and the date that the material is delivered or
used. Price adjustment shall be bi-directional, potentially increasing or decreasing
contract payments.

The term “bituminous material” as used herein shall include asphalt cement, liquid asphalt
and emulsified asphalt and shall apply only to the following specific pay items requiring
these materials: [List all asphalt based bid items in project — verify list.] Bituminous Prime
Coat, Asphalt Concrete Pavement, Bituminous Tack Coat, Rubberized Asphaltic Concrete
Pavement, and Fog Seal (Contingent ltem).

The contract unit price for each item of bituminous material shall include all costs for
furnishing, hauling, handling, spreading, and mixing of the material required, including
the “initial cost” of bituminous material and all applicable taxes, bonds, and insurance
premiums; but excluding any difference in the cost of bituminous material that occurs
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between the date of bid opening and the date that the material is delivered or used and
the cost of taxes, bonds and insurance directly attributed to the price adjustment
amount for bituminous materials.

337.2 Measurement
Asphaltic Concrete

The approved mix design designates a range of bituminous material allowable for
construction. If the amount of bituminous material exceeds the allowable range, the
Contractor will not be compensated for the excess bituminous material. If the
bituminous material is less than the allowable range and the asphalt concrete is found
to be acceptable by the engineer, the bituminous material shall be subject to the price
adjustment.

The tonnes (tons) of bituminous materials, which are present in asphalt concrete, shall
be determined by tests using nuclear asphalt content gauge, extraction, ignition furnace,
or other approved method. Tests shall be taken at least twice daily on a random basis.
When only two tests are planned, they shall occur at placement of approximately 33%
and 67% of the day’s planned quantity. The arithmetic average of each day’s
bituminous testing that is found to be within or below the allowable range will be used to
determine the amount of bituminous material present in the mix. If only one test is
taken, the amount of bituminous material present in that sample will be used. The
monthly production shall be the sum of the daily production.

Tack Coat, Prime Coat, Fog Seal Coat

The tonnes (tons) of emulsified products to which the adjustment will be applicable will
be the tonnes (tons) of the emulsified bituminous asphalt prior to dilution. The
Contractor shall weigh the truck prior to and after placing the emulsion and will be paid
based upon the difference in the weight.

337.3 Payment

The “initial cost” of asphalt cement, liquid asphalt and emulsified asphalt will be the
monthly cost determined by the Arizona Department of Transportation (ADOT) based
on selling prices of asphalt cement published by the Asphalt Weekly Monitor, a
publication by Poten & Partners, Inc.

The bituminous material “initial cost” price is issued each month in memorandum form
by ADOT’s Contract and Specifications Section of the Intermodal Transportation
Division under “Price Adjustment for Bituminous Material” title. The price is the
arithmetic average of the high and low selling prices for asphalt cement shown for the
previous month in the Asphalt Weekly Monitor for the Arizona/Utah and Southern
California regions.
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This price will be deemed to be the "initial cost" for bituminous material of all types,
grades, etc., on projects on which bids are opened during the following month. This
price may also be obtained from the MCDOT procurement office, (602) 506-4885.

For each item of bituminous material for which there is a specific pay item, an
adjustment in compensation will be made for either an increase or decrease in the price
of asphalt cement as shown in the ADOT memorandum, current for the date of use of
the material, as compared to the "initial cost".

Adjustments in compensation for emulsified asphalt will be made for the bituminous
material prior to dilution.

The tonnes (tons) of Bituminous Material (Asphalt Rubber) to which the adjustment will
be applicable will be 0.80 multiplied times the total quantity of the item used. The
adjustment will not apply to the twenty (20) percent of the material that constitutes the
rubber additive.

The tonnes (tons) of bituminous materials which are paid for on an invoice basis to
which the adjustment will be applicable are the tonnes (tons) which have been delivered
to the project and subsequently incorporated into the work. The adjustment will be
applicable on the date of use of the bituminous material.

Price Adjustment for Bituminous Materials shall include an adjustment for the actual
change in cost of premiums on required payment and performance bonds, the actual
change in cost of premiums for property damage and/or public liability insurance, and
the change in sales tax (identified in Section 109.2.3) liability incurred as a result of the
price adjustment for bituminous materials. The Contractor shall provide documentation
to determine the adjustment for the actual change in cost of premiums on required
payment and performance bonds, property damage and/or public liability insurance, and
sales tax.

No additional compensation will be made for any additional or increased charges, costs,
expenses, etc., which the Contractor may have incurred since the time of bidding and
which may be the result of any increase in the "initial cost" of bituminous material.

The Price Adjustment for Bituminous Materials will be made in the next regular monthly

progress payment following actual use or application of the bituminous material and
may cause an increase or decrease in payments.

Section 401 Traffic Control (Include in projects only when a Portable Radar Speed
Display System is specifically requested. Revised October 22, 2001)

SECTION 401 TRAFFIC CONTROL add the following:
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401.2.4 Portable Radar Speed Display System: The Contractor shall provide the
number of individual portable radar speed display systems as indicated in the bidding
schedule. The units are to be new and include a one-year warranty on all parts and
labor. The units shall be incorporated into the traffic control plan and shall become the
property of the County upon completion of use on this project. The system is to be the
RU2 Fast 750 System with the Solar Power and Data Acquisition Package options as
manufactured by RU2 SYSTEMS of Apache Junction, Arizona or an approved equal.

Contractor shall be responsible for equipment maintenance and security during project
use. Upon completion of project use and prior to delivery to the County, the Contractor
shall verify that the equipment is clean, in proper operating condition, and is free of
damage from collision, misuse, or vandalism. The individual portable radar speed
display systems, operating manual, parts listing, and warranty documents shall be
delivered to the County warehouse or as directed by the Engineer. The Contractor shall
notify the Engineer forty-eight hours in advance of the intended date of delivery. The
address for the County warehouse is:

Maricopa County Department of Transportation Warehouse
2222 South 27" Avenue
Phoenix, Arizona 85009-6357

401.4.7 The Traffic Control Plan shall incorporate the use of portable radar speed
display systems. The portable radar speed display systems shall be set-up and
operational whenever construction operations are in progress adjacent to the roadway.
Traffic data (vehicle numbers and speeds) shall be collected by the Contractor and
submitted to the Engineer weekly or as otherwise directed.

401.7 PAYMENT: Payment for Portable Radar Speed Display System shall be full

compensation for furnishing the equipment and upon completion of use, delivering the

equipment to the County warehouse. Contractor will be paid for each unit as follows:
Initial 75% of the unit bid price after delivery to the project site and ready for use.
Remaining 25% of the unit bid price after delivering the equipment in acceptable
condition to the County warehouse.

All cost associated with operating, maintaining, and securing the equipment is to be
included under the bid item TRAFFIC CONTROL.

Section 415, Flexible Metal Guardrail (Include in projects that require
reconstruction of existing guardrail or construction of guardrail from salvaged
material. Revised June 1, 2000)

SECTION 415 FLEXIBLE METAL GUARDRAIL

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add:

Section 415.1 Description:
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The work shall also consist of reconstructing existing guardrail, or constructing guardrail
from salvage, in accordance with the standard details or the details shown on the
project plans, and as per the requirements of these specifications.

This item shall also include all the work and materials to delineate guardrail sections
being reconstructed, or constructed from salvage. This item shall also include all the
work and materials to delineate guardrail sections.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add:
Section 415.3.6 Construct Guardrail From Salvage:

Salvaged guardrail, guardrail terminals, guardrail transitions, end terminal assemblies
and other guardrail systems, shall be constructed at the locations shown on the project
plans and in accordance with the provisions specified herein for new guardrail.

If any salvaged materials are deemed by the Engineer, to be unsuitable for reuse, or if
the quantities of salvaged materials are insufficient to complete the work, the contractor
shall furnish new materials in sufficient quantities to complete the work and the cost of
furnishing such materials will be paid for in accordance with the provisions of the project
contract.

Where new bolt holes in rail elements are required, the holes shall be made by drilling
or punching. Flame-cut bolt holes will not be permitted.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add:
Section 415.3.7 Reconstruct Guardrail:

Existing guardrail, guardrail terminals, guardrail transitions, anchor assemblies, end
terminal assemblies, and other guardrail systems, shall be removed and reconstructed
at the locations shown on the project plans, and in accordance with the provisions
specified herein for new guardrail.

When reconstruct guardrail is specified, posts shall be completely removed and then
reconstructed. When guardrail anchor assemblies are removed, the existing concrete
foundation shall be fully removed and the void backfilled with moist soil in compacted
lifts, per Section 415.3.2 Roadway Guardrail paragraph 3.

New foundation tubes shall be installed in place of guardrail anchors for all anchor
assemblies that are to be reconstructed.

All guardrail components requiring removal shall be removed in such a manner as to
prevent damage to and minimize the loss of the components.
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If any materials designated for reconstruction are deemed by the Engineer to be
unsuitable for reuse or if the quantities of existing materials are insufficient to complete
the work, the contractor shall furnish new materials in sufficient quantities to complete
the work and the cost of furnishing such materials will be paid for in accordance with the
provisions of this contract.

Items designated to be reused, which are lost, damaged or destroyed as a result of the
contractor’s operations, shall be repaired or replaced by the contractor at no additional
cost to the County.

Existing post, blocks, rail elements or hardware which are not required for guardrail
reconstruction or which the Engineer deems unsuitable for reconstruction, shall be
removed and disposed of as requested by the Engineer.

Where new bolt holes in rail elements are required, the holes shall be made by
punching or drilling. Flame-cut bolt holes will not be permitted.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.
Section 415.4.5 Constructing Guardrail From Salvage:

Constructing the various types of guardrail from salvage will be measured by the meter
(foot) or by the unit each, using the limits of measurement specified for new
construction.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.

Section 415.4.6 Reconstruction Of Guardrail:

Reconstructing the various types of guardrail will be measured by the meter (foot), or by
the unit each, using the limits of measurement specified for new construction.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.

Section 415.5.5 Construct From Salvage:

The accepted quantities of construct guardrail from salvage, measured as provided
above, will be paid for at the contract unit price, complete in place, including excavation,
backfill and disposal of surplus or unusable materials.

The contractor will be paid in accordance with the provisions of the contract for
furnishing new posts, blocks, rail elements or hardware to replace components deemed
by the Engineer unsuitable for reuse, or to supplement insufficient existing quantities for
reconstructing the various types of guardrail from salvage.

MCDOT Supplement to MAG Uniform Standard Specifications is modified to add.
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Section 415.5.6 RECONSTRUCT GUARDRAIL.:

The accepted quantities of reconstruct guardrail, measured as provided above, will be
paid for at the contract unit price, complete in place, including excavation, backfill and
disposal of surplus or unusable materials.

The contractor will be paid in accordance with the provisions of the contract for
furnishing new posts, blocks, rail elements or hardware to replace components deemed
by the Engineer unsuitable for reuse, or to supplement insufficient existing quantities for
reconstructing the various types of guardrail from salvage.

Section 420 Chain Link Fence (Include in projects with a bid item for Chain Link
Bridge Fence — PER ADOT STD. DWG. B-22.50, 22.60, AND 22.70. Revised June 1,
2000)

Section 420 add the following, specifically for the construction of Chain Link Bridge
Fence:

420.1 Description: This work shall consist of the fabrication and installation of Chain
Link Bridge Fence, including all accessories, on reinforced concrete bridge decks,
curbs, parapets, and barriers, and as required on other concrete structures and
structural elements, in conformance with the Specifications, this Supplement, the
Construction Special Provisions, and the Project Plans. Details of the Chain Link Bridge
Fence shall generally conform to the appropriate requirements of the current Arizona
Department of Transportation (ADOT) Standard Drawings:

e B-22.50 “Pedestrian Fence Details with Curb”,

e B-22.60 “Pedestrian Fence Details with Parapet”, and/or

e B-22.70 “6’-0” High Fence Details with Parapet or Barrier”,

as specified in the Construction Special Provisions or as indicated on the Project Plans.

420.3 Construction:

420.3.1 Fence Construction: Chain Link Bridge Fence shall be fabricated and installed
in accordance with Shop Drawings submitted by the Contractor and approved by the
Engineer, in accordance with the requirements of Section 105.2. The Contractor shall
not initiate fence fabrication until the Shop Drawings are approved.

Expansion Joints in the bottom and intermediate rails shall be spaced at intervals not
greater than 40 feet (12 meters), or as detailed on the Project Plans. All expansion
joints shall utilize an external pipe/tube sleeve of the same material as the rails; external
sleeve size shall be sufficient to permit the expansion joint to function freely. Expansion
Joints shall not be installed in the top rail of Chain Link Bridge Fence.

49



420.4 Measurement: Chain Link Bridge Fence will be measured on the fence line along
the bottom rail, from center to center of end posts.

Section 430.5.8 Native Hydro Seeding (Include on all PM 10 projects that require
seeding of disturbed areas. Add to the bidding schedule item 430.01201 Native
Hydro Seeding with the units of Acres (Ha). Added October 7, 2002)

SECTION 430 LANDSCAPING AND PLANTING

430.5.7 Water Truck Irrigation
Water truck irrigation shall not be used for hydro seeded areas.

430.5.8 Native Hydro Seeding is modified to add the following:

430. 5.8.1 Native Seed Mixture:

The Contractor will be responsible for Hydro seeding all areas disturbed by
construction. The seed mixture shall consist of all the listed varieties proportioned to
obtain the indicated coverage for each variety. The seed mixture shall be mixed
thoroughly and spread evenly throughout the area to be treated. Seed shall be
broadcast at the rate shown in the seed mixture table. Seed mixture substitution
requests shall comply with Section 430.5.1 Substitutions.

Native Seed Mix for Areas Adjacent to Roadways
(Within Designated Clear Zones)
Pure Live Seed
Common Name Scientific Name Kilograms Pounds
Per Hectare Per Acre
Brittle Bush Encelia farinosa 4.5 4.0
Creosote Bush Larrea tridentata 9.0 8.0
Globe Mallow Sphaeralcea ambigua 3.4 3.0
Indian Wheat Plantago inslulariss 2.2 2.0
Purple Three-Awn Aristida purpurea 2.2 2.0
Desert Marigold Baileya multiradiata 1.7 1.5
TOTAL Seed Mixture 23.0 20.5

430. 5.8.2 Seeding Materials and Equipment

Straw mulch shall be used as the primary mulch cover, applied evenly at a rate of 3.4 -
5.6 tonne per hectare (1.5-2.5 tons per acre). Clumps and accumulations of straw must
be loosened and evenly spread. It shall be placed within 48 hours of seeding and
immediately affixed by crimping and/or tacking. The affixing shall consist of pure
mucilage at a rate of 1.7 kg per hectare (150 Ibs. per acre) tackifier and 560 kg per
hectare (500 Ibs. per acre) cellulose fiber.
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Straw shall be from oats, rye, wheat, or other grain-type crop. It shall be clean and free
from invasive weeds, mold and other objectionable materials. It shall initially be in a dry
condition suitable for spreading.

Cellulose fiber mulch @ 220 kg per hectare (200 Ibs per acre) for slopes up to 1:3
(Vert:Horz), 670 kg per hectare (600 Ibs. per acre) for slopes greater than 1:3, and 1120
kg per hectare (1000 Ibs. per acre) for extremely erosive/steep slopes.

Cellulose fiber mulch shall consist of at least 70% specially prepared virgin wood
cellulose fiber and processed specifically for use as hydro mulch.

Tackifier/Binder

Pure mucilage tackifier shall be added at 56 kg per hectare (50 Ibs. per acre) for slopes
up to 1:3 (Vert:Horz), and 90 kg per hectare (80 Ibs. per acre) for slopes greater than
1:3.

The Ammonium phosphate (16-20-0) shall be applied at 340 kg per hectare (300 Ibs.
per acre).

Section 505.11 Measurement (Include in projects when payment for reinforced
concrete box culverts is based on quantities of Concrete and Reinforcing steel.
Added August 8, 2002)

SECTION 505 CONCRETE STRUCTURES

505.11 MEASUREMENT:

Add the following:

Cast-in-place reinforced concrete box culverts including wingwalls, aprons, and other
integral components will be measured based on the quantity of concrete and reinforcing

steel incorporated into the approved structure in compliance with the plans or as
directed by the Engineer.

Section 505.6.4 Longitudinal Joints between Precast Bridge Deck Members
(Include in projects with longitudinal joints between precast bridge deck
members. This section is to be used with section 506.9.1.)

The attached specification has not been reviewed by Mr. Wojakiewicz. Comments
and questions are much encouraged.

(June 1, 2000)

SECTION 505 CONCRETE STRUCTURES

Section 505 of the MCDOT Supplement is supplemented with the following:
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505.6.4 Longitudinal Joints between Precast Bridge Deck Members is deleted in its
entirety. It is replaced with the following new Section in Section 506:

Section 506.9.1 Longitudinal Joints between Precast Bridge Deck Members
(Include in projects with longitudinal joints between precast bridge deck
members. This section is to be used with section 505.6.4.)

The attached specification has not been reviewed by Mr. Wojakiewicz. Comments
and questions are much encouraged.

(June 1, 2000)

SECTION 506 PRECAST PRESTRESSED CONCRETE MEMBERS
Section 506 add the following:
506.9.1 Longitudinal Joints between Precast Bridge Deck Members:

(A) General: All bridge superstructures comprised of longitudinal precast prestressed
concrete bridge deck members (box beams, voided slabs, and slab units) with deck
overlay wearing surfaces shall be laterally connected with transverse tensioning rod
systems, and the longitudinal shear key joints packed with grout, prior to placing the
overlay wearing surface, unless specified otherwise in the Project Plans or the
Construction Special Provisions.

(B) Transverse Tensioning Rod Systems: The components of transverse tensioning
rod systems shall conform to the following requirements:

¢ Quenched and Tempered Steel Rods/Bars ASTM A 449
e Heavy Hex Nuts (Grade DH) AASHTO M 291 (ASTM A 563)
e Hardened Steel Washers AASHTO M 293 (ASTM A 436)
e Mild Steel Anchor Plates AASHTO M 183 (ASTM A 36)

or as approved by the Engineer.

All transverse tensioning rod systems shall use 7/8” (22.2mm) diameter bars placed
through 2 1/2” (63.5mm) diameter precast horizontal holes in deck member internal
diaphragms, unless specified otherwise in the Project Plans or the Construction Special
Provisions. All tension rod splices shall use threaded couplers; welding will not be used
to splice transverse tension rods. Threaded couplers shall develop the tensile strength
of the threaded rod/bar, as specified under Tensile Load in Table 3 of ASTM A 449.

Transverse tensioning rods shall be galvanized in accordance with AASHTO M 111
(ASTM A 123). Nuts, washers, threaded couplers, and anchor plates shall be
galvanized in accordance with the requirements for Class C of AASHTO M 232M/M 232
(ASTM A 153/A 153M) and/or the requirements for Class 50 of AASHTO M 298 (ASTM
B 695).

(C) Deck Unit Erection and Transverse Tensioning:
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Nominal Skews: In spans with zero to nominal skew, using only one continuous
transverse tensioning rod placed on the skew at each line of internal diaphragms within
the deck member, the Contractor shall install and pretighten the transverse tensioning
rod(s) after erecting all deck members in the span, prior to grouting the longitudinal
shear key joints. The tensioning rod(s) shall be pretightened to 2/3 to 3/4 the required
final tension, or as approved by the Engineer, to restrain the members during the grout
packing of the shear keys. Upon completion of the pretightening by the Contractor, and
the Engineer’s approval, the longitudinal shear key joints shall be grouted.

In no case shall the transverse pretightening cause the members to bear non-uniformly
on their bearings. The Contractor may have to adjust (temporarily relieve and then
progressively increase) the transverse tensioning, and the sequence of grouting joints,
to facilitate attaining uniform bearing, as approved by the Engineer. In no case shall the
tensioning in each rod exceed the specified final transverse tension, nor shall the rod
tensioning be relieved after the grouting of joints commences in the span, except for the
Final Tensioning, as specified in this Section.

Larger Skews: For spans with larger skews, utilizing short (twice the deck member
width), perpendicular tensioning rods installed in pairs at each internal member
diaphragm, the member erection and tensioning rod installation shall be done
progressively, one member at a time. The installed tension rods shall be tightened to
the required final tension; no partial pretightening of the rods will be performed, unless
required to eliminate non-uniform member bearing. The Contractor may defer grouting
longitudinal shear keys between adjacent members that are fully tensioned transversely
(installed without pretightening the tension rods), as approved by the Engineer.

When partial pretightening of the rod(s) is required to attain uniform member bearing,
the longitudinal shear key joint shall be grouted immediately after the rod(s) are
pretightened. Then, with the acceptance of the grouting by the Engineer, the final
transverse tension shall be applied to the rod(s) compressing the joint just grouted, in
accordance with the Final tensioning requirements in this Section. All partial
pretightening requirements for short transverse rods installed in pairs will require those
longitudinal joints to be grouted on a ‘one joint at a time basis’, and the next deck
member in the span then erected.

For spans utilizing short perpendicular tensioning rods in pairs, the Contractor shall
adjust transverse tightening and shear key grouting procedures as necessary to achieve
1) the required final transverse tensioning with 2) the uniform bearing of all deck
members in the span, as approved by the Engineer.

Final Tensioning: The final tensioning in all transverse tie rod systems (full-length
single rods and short rods in pairs) shall be accomplished using the Turn-of-the-Nut
Method. Before final tensioning of the rod, the nut shall be loose, and then hand-
tightened snugly against the seated anchor plate, and then fully tensioned.
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Pretightened nuts restraining grouted joints shall be backed off until loose, and
immediately snugged by hand and fully tensioned.

Transverse tensioning rod systems will be tightened to develop a tensile force of 30,000
Ibs (133.45 kN), unless specified otherwise in the Project Plans or Construction Special
Provisions. The number of turns of the nut, required for tensioning each specific rod
length, will be specified in the Project Plans or Construction Special Provisions.

(D) Grouting: Grout to be used for packing the longitudinal shear key joints shall be a
high early strength prepackaged nonshrink grout or a high early strength sand-cement
grout with an expansion agent. The high early strength grout materials; packaging and
storage; and grout mixing, surface preparation, and placement shall be in full
conformance with the current requirements of Section 1017 — NONSHRINK GROUT
MATERIALS of the Arizona Department of Transportation (ADOT) Standard
Specifications for Road and Bridge Construction, and shall be a type approved by the
Engineer. If the precast deck members were cast with air-entrained concrete, the grout
shall use air-entraining Portland cement.

All spaces between deck members at the bottoms of the longitudinal shear keys, where
grout could escape, shall be grout-tight before placing the grout. The Contractor shall
use backer rod or other similar systems, as required, to ensure that the grout does not
escape during placement, as approved by the Engineer.

The grout shall be placed and tightly packed into the longitudinal shear key joints, in
accordance with the manufacturer’'s recommendations, as approved by the Engineer,
completely filling the joints. The exposed surface of the grout shall be struck off even
with the tops of the deck members, leaving a uniform surface, which shall be free of
holes, pockets, and other surface irregularities.

Immediately after placement is complete, all exposed surfaces of the grout shall be
cured by the water method, as specified in Section 505.8 of the MCDOT Supplement, or
in accordance with the manufacturer’'s recommendations, as approved by the Engineer.
No loads shall be allowed on tensioned and grouted spans for which the transverse
tensioning and grouting has been completed less than 72 hours, unless otherwise
permitted by the Engineer.

Section 508, Cattle Guards (Include in projects with cattle guard installations.
Delete the red text when modification for bicycle safety bars is not required.
Added 12/2/2003)

SECTION 508 CATTLE GUARDS

508.1 DESCRIPTION: This work shall consist of furnishing all materials and labor to
construct new cattle guards at the locations shown on the plans.
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508.2 MATERIALS & CONSTRUCTION: Materials and construction requirements shall
be in accordance with the current Arizona Department of Transportation (ADOT)
Standard Specifications for Road and Bridge Construction, Section 906 Cattle Guards,
the referenced ADOT Standard Drawing, and as modified by these special provisions
and the construction drawings.

508.2.1 The grill units on the existing cattle guard may be salvaged and refurbished as
necessary to meet the requirements of the project plans and specifications.

508.2.2 Bicycle Safety Bars shall be provided on all interior grill units as detailed in the
attached construction drawing. The grill units modified with bicycle safety bars shall be
positioned with the overlapping safety bar oriented away from the construction
centerline. A standard grill unit shall be place at each outer edge of the concrete
foundation. Modified grill units shall then be placed from the exterior edge toward the
center of the cattle guard. The modified grill units shall be oriented such that the grill
end with the bicycle safety bar will overlap the adjacent in-place exterior grill unit.
When all grill units are on the cattle guard foundation, the position of the grill units shall
be adjusted. Adjustment shall center the grill units on the cattle guard foundation, each
unit positioned snuggly next to the adjacent unit, and all extra gap space moved to the
outside between the end grill unit and the foundation end wall. When the units are
properly positioned, the grill clamps shall be securely tightened.

508.3 MEASUREMENT: Cattle guards shall be measured as complete units in place by
size. The size of cattle guards shall be noted by the number of grill units used in the
installation.

508.4 PAYMENT: Payment for cattle guards constructed and accepted will be made at
the contract unit price bid for each structure, complete in place.

Section 516, Irrigation and Drainage Grates (Include in projects with Irrigation or
Drainage Gates, the specific gate requirements are to be inserted. Revised July
11, 2001)

SECTION 516 IRRIGATION AND DRAINAGE GATES

The work under this Section consists of furnishing and installing irrigation and drainage
gates at the locations shown on Plans and in accordance with the manufacturer's
requirements.

The Contractor shall submit to the Engineer at the pre-construction conference
manufacturer data sheets for each type of gate proposed for use on the project. The
manufacturer data sheets shall include product specifications and installation
requirements.
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[INSERT SPECIFIC GATE REQUIREMENTS HERE. The following is an example used
in previous special provisions.

Drainage (Flap) gates shall be Waterman Model F-10, Type SF Off Vertical Closure, or
approved equal.]

Payment for all work under this section will be made at the unit price bid for each size
and type of Irrigation or drainage gate furnished and installed, complete in place.

Section 523 Headwall (Include in projects with a bid item for headwall. Revised
January 24, 2003)

Part 500 add the following new Section:
SECTION 523 HEADWALL

The work under this section shall consist of constructing headwalls of the types and at
the locations shown on the Plans.

Concrete block masonry shall conform to Section 510 and concrete structures shall
conform to Section 505.

(Optional Paragraph — delete if not applicable) The work under this Section shall also
consist of plaster ditch connections between headwalls and ditches if specified on the
Plans. Locations and dimensions shall be as shown on the Plans. Plaster ditch
connections are to be included in the bid item for the headwall.

(Pick Measurement & Payment method — delete if not applicable) Measurement for
headwalls will be by the square meter (square foot). The surface area measured shall
be the product of the wall length times the height of the wall (exposed face) above the
footing, excluding the area of the pipe opening.

Payment will be made at the contract unit bid price per square meter (square foot) for
Headwall.

(Pick Measurement & Payment method — delete if not applicable) Headwalls will be
measured by the number of each type of headwall constructed and accepted.

Payment will be made at the contract unit price bid for each Headwall of the designated
type(s).
Section 525 Pneumatically Placed Mortar (Include in projects with a bid item for

pneumatically placed mortar used for canal lining. Adjust lining structural
section when appropriate. Revised November 5, 2001)
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SECTION 525 PNEUMATICALLY PLACED MORTAR
Section 525 add the following:

Canal lining shall be 80 millimeter (3 inches) thick, hand placed concrete (Class A), or
50 millimeter (2 inches) thick, pneumatically placed mortar, both reinforced with welded
wire fabric, 6x6, 1.4/1.4. Lining shall be tied to existing lining.

Section 530, Painting (Include when the project includes a bid item for concrete
painting. Revised April 1, 1999)

SECTION 530 PAINTING
Section 530 add the following:

The work under this Section consists of painting the concrete surfaces of the bridge as
indicated below:

1. Top surface and both faces of concrete bridge railing and railing ending
section.

2. Bridge fascia from top of railing base to bottom of deck slab and underside of
deck slab for width of bridge.

3. Face of abutments and slope walls to 300 millimeters (12”) below top of riprap
or ground.

4. Pier columns from bottom of deck slab to top of drilled shaft.

Surfaces to be painted do not require a plaster coating as part of the finishing process.

The paint shall be Sher-Clad Exterior Acrylic Latex Flat, B2Y Series Paint as
manufactured by the Sherwin-Williams Company of Cleveland, Ohio, or approved
equal.

Application of the paint shall be in accordance with the manufacturer's written
recommendations.

The color of the paint shall be sand color, subject to approval of the Engineer.

Construction Requirements: The paint shall be applied by an Arizona Licensed Painting
Contractor, that is acceptable to the manufacturer and the Engineer.

The Contractor shall prepare a preliminary sample of the bridge and railing paints, each,
on concrete slabs at the work site, measuring at least one meter (3 feet) by three
meters (10 feet), that shall be left for three weeks for observation.

No paint shall be applied on the project until the samples have been approved by the
Engineer.
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Payment for all work under this Section will be made at the bid price for Concrete
Painting.

Section 610 Waterline Construction (Include in projects when ductile iron pipe is
required. This GSP requires review and modification prior to use. Revised April
1, 1999)

SECTION 610 WATERLINE CONSTRUCTION

The work under this section consists of furnishing and installing the water lines and
support system as shown on the plans.

All water line construction shall conform to the requirements of Section 610. In addition,
all components of the water line shall be installed in accordance with the manufacturer’s
recommendations.

Pipe shall be ductile iron, thickness Class 53 per Section 750.2. Pipe shall be cement
mortar lined and coal tar coated in accordance with AWWA C-104. Fittings shall be per
Section 750.4. Pipe shall be a restrained push-on rubber gasket joint pipe and joints
shall be US Pipe TR Flex Restrained Joint or approved equal.

A combination air release/vacuum relief valve shall be provided at the highest point of
the water line. The valve shall be a combination air release/vacuum valve with a
minimum orifice size of 6.4 mm (1/4 inch). An expansion joint shall be provided at each
side of the relief valve. Air release/vacuum relief valve shall be APCO Series 140 or
approved equal. Expansion joints shall be restrained Dresser, Style 63, Type 3 or
approved equal.

Drain valves shall be installed at the lowest point of the pipe at each end. After
completion of all testing and disinfection procedures in accordance with Section 610
and 611 of the Uniform Standard Specifications, all water shall be drained from the lines
and all valves shall be closed. Compressed air shall be used as necessary to insure
that all moisture is removed from the lines.

Payment for all work under this section will be made at the bid price per meter (linear
foot) for Ductile Iron Pipe, and at the unit bid price for Air/Vacuum Relief Valve,
Complete In Place.

Section 615 Sewer Line Construction (Include in projects requiring ductile iron
pipe for sewer line construction. Revised April 1, 1999)

SECTION 615 SEWER LINE CONSTRUCTION
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The work under this section consists of furnishing and installing the sewer lines and
support system as shown on the plans.

All sewer line construction shall conform to the requirements of Section 615 of the Uniform
Standard Specifications and these Construction Specifications. In addition, all
components of the sewer line shall be installed in accordance with the manufacturer’s
recommendations.

Pipe shall be ductile iron, thickness class 53 per Section 750.2. Pipe shall be cement
mortar lined and coal tar coated in accordance with AWWA C-104. Fittings shall be per
Section 750.4. Pipe shall be a restrained push-on rubber gasket joint pipe and joints
shall be US Pipe TR Flex Restrained Joint or approved equal.

A combination air release/vacuum relief valve shall be provided at the highest point of
the sewer line. The valve shall be a combination air release/vacuum valve with a
minimum orifice size of 4.8 mm (3/8 inch). An expansion joint shall be provided at each
side of the relief valve.

Air release/vacuum relief valve shall be APCO Series 400 SAVV or approved equal.

Expansion joints shall be restrained Dresser, Style 63, Type 3, 380 mm (15 inches)
minimum movement rating, or approved equal.

Pipe installed 30.5 meters (100 feet) minimum on each side of the air/vacuum relief valve
shall be polyethylene lined with a nominal thickness of 40 mil conforming to ANSI and
ASTM D-1248.

Payment for all work under this section will be made at the price bid per meter (linear foot)
for Ductile Iron Pipe, Lined Ductile Iron Pipe, unit bid price for Air/Vacuum Relief Valve,
Complete In Place.

Section 618, Storm Drain Construction (Include with storm drain construction that
only allows reinforced concrete pipe. Revised July 12, 2001)

SECTION 618 STORM DRAIN CONSTRUCTION
The work under this section consists of furnishing and placing concrete pipe as called
for on the plans, including connections, in accordance with Section 618 of the Uniform

Standard Specifications.

All pipe shall be reinforced concrete Class IIl with rubber gasket joints unless otherwise
noted.
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Section 622 Pipe Culvert (Include when pipe culvert material is to be determined
by the contractor. The Contractor may choose to use reinforced concrete, HDPE
pipe, or corrugated metal pipe. Revised March 13, 2002)

Part 600 add the following new Section:
SECTION 622 PIPE CULVERT

622.1 Description: The work under this section consists of furnishing and installing
pipe culvert, including connections and flared end sections.

622.2 Material: The Contractor may furnish Reinforced Concrete Pipe, High Density
Polyethylene (HDPE) Pipe, or Corrugated Metal Pipe. Reinforced Concrete Pipe shall
be Class Ill, Rubber Gasket, conforming to the requirements of Section 735. HDPE
pipe shall be corrugated pipe conforming to AASHTO M 294M and the requirements of
Section 738. Corrugated metal pipe shall conform to the requirements of AASHTO M-
36 and Sections 621 and 760. Corrugated metal pipe shall have a minimum wall
thickness of 2.01 mm (14 gauge) and be bituminous coated or bituminous coated and
paved. When flared end sections are indicated, corrugated metal pipe and HDPE pipe
shall use metal flared end sections conforming to ADOT standard Drawing C-13.25,
reinforced concrete pipe shall use concrete flared end sections conforming to MAG
Detail 545.

622.3 Installation: Installation of reinforced concrete pipe and HDPE pipe shall
conform to Section 618. Installation of corrugated metal pipe shall conform to Section
621.

622.4 Measurement: Measurement of Pipe Culvert will be the number of meters (feet)
of pipe, measured to the nearest (foot) tenth of a meter along the pipe centerline, from
end to end of the pipe through manholes and specials. At changes in diameter the
measurement will be to the center of manhole or special. Measurement for Flared End
Section will be by the unit each for the various sizes of pipe culvert.

622.5 Payment: Payment for Pipe Culvert will be made at the unit bid price for each
size culvert installed, complete in place. Payment for Flared End Section will be at the
contract unit price bid for each end section installed, complete in place.

Section 624 Temporary Pipe Culvert Installation (Use when pipe culverts are
required for a designed detour. Allows contractor to provide alternative pipe
material and sizes, to obtain a minimum hydraulic capacity. The Contractor may
choose to use reinforced concrete, HDPE pipe, or corrugated metal pipe. The
plans should identify the installation as TEMPORARY PIPE CULVERT, give the
hydraulic parameters and an acceptable alternative. Revised November 7, 2001)

Part 600 add the following new Section:
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SECTION 624 TEMPORARY PIPE CULVERT INSTALLATION

624.1 Description: The work under this section consists of furnishing, installing, and
removing temporary pipe culvert, including pipe connectors to provide cross drainage
for the detour road.

The contractor may submit for approval proposed alternative Temporary Pipe Culvert
installations together with hydraulic calculations that show the proposed installation will
provide a safe installation with hydraulic capacity equivalent or greater than the
installation shown on the plans.

624.2 Materials: The Contractor may furnish Reinforced Concrete Pipe, High Density
Polyethylene (HDPE) Pipe, or Corrugated Metal Pipe. The pipe strength shall be
suitable for the proposed installation without special traffic load restrictions. Reinforced
Concrete Pipe shall be Class Il (minimum), Rubber Gasket, conforming to the
requirements of Section 735. HDPE pipe shall conform to the requirements of Section
738. Corrugated metal pipe shall conform to the requirements of AASHTO M-36 and
Sections 621 and 760. Corrugated metal pipe shall have a minimum wall thickness of
0.079 inches (14 gauge). The pipe may be either new or used. All material shall be in
serviceable condition without discernable flaws.

624.3 Installation: Installation of reinforced concrete pipe and HDPE pipe shall conform
to Section 618. Installation of corrugated metal pipe shall conform to Section 621.

624.4 Measurement and Payment: Payment for Temporary Pipe Culvert Installation
will be made at the lump sum price bid and shall include all labor, materials, and
equipment for both the installation and removal of the culvert installation.

Section 625 Manhole Construction And Drop Sewer Connections (Use when
Pollutant Separator Vaults are part of the storm drain system and detailed in the
project plans. Revised July 31, 2001)

SECTION 625 MANHOLE CONSTRUCTION AND DROP SEWER CONNECTIONS
Section 625 add the following:

625.1.3 Pollutant Separator Vaults: Construction shall consist of furnishing all
materials and constructing the Pollutant Separator Vaults complete in place as detailed
including all appurtenant accessories such as but not limited to interior piping, pipe

supports and braces, access shafts and covers, and any incidentals thereto.

625.2 Materials: Concrete for Pollutant Separator Vaults shall be Class A and shall
conform to the requirements of Section 725. Reinforcing steel shall conform to the
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requirements of Section 727. Masonry materials shall conform to the requirements of
Sections 775 and 776. All other materials shall be as noted.

625.3.3 Construction: Concrete construction shall be in accordance with Section 505.
Structures may be furnished as precast structures, in accordance with the requirements
of Section 505.1.1.

Excavation and backfill shall be in accordance with the requirements of Section 206.

Pollutant Separator Vault access shafts, frames, covers, and steps shall be in
accordance with the requirements of Section 625.3.1.

625.4 Measurement: Measurement for Pollutant Separator Vaults will be by the unit
each. This measurement by the unit each shall include all appurtenant accessories
such as but not limited to frames, covers, interior piping, access shafts, and incidentals
thereto.

625.5 Payment: Payment for Pollutant Separator Vaults will be made for each accepted
unit, at the Contract Unit Price. Payment will be full compensation for each item,
Complete-in-Place, including necessary excavation, materials, construction, fabrication,
installation, backfilling, and appurtenant accessories and incidentals, as described on
the Project Plans and in these Special Provisions.

Section 626 Miscellaneous Structures (Roadway Drainage And Irrigation) (Include
in projects only if directed. This is a draft specification to allow all minor and
miscellaneous concrete structures to be precast and the specification will need
substantial modification. Revised June 1, 2000)

SECTION 626 MISCELLANEOUS STRUCTURES (ROADWAY DRAINAGE AND
IRRIGATION)

626.1 Description: Work under this Section consists of constructing miscellaneous
reinforced concrete roadway drainage and irrigation structures, at the locations and in
accordance with the details shown on the project plans, and in conformance with these
Specifications.  Typical Miscellaneous Structures include but are not limited to
headwalls, standpipes, junction boxes, catch basins, manhole shafts, delivery
structures, headgates, turnouts, etc.

626.2 Materials: Concrete shall be Class AA or Class A, as indicated on the Project
Plans, in the project Construction Special Provisions, or in the MAG Standard Details,
and shall conform to the requirements of Section 725. Reinforcing steel shall conform
to the requirements of Section 727. Masonry materials shall conform to the
requirements of Sections 775 and 776. All other materials shall conform to the call-outs
on the Project Plans, to the project Construction Special Provisions, to the MAG
Standard Details, and/or to appropriate Part 700 materials specifications.
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626.3 Construction: Concrete construction shall be in accordance with the
requirements of Section 505. Unless specified otherwise in the project Construction
Special Provisions, all Miscellaneous Structures defined in Section 626.1 are Minor
Structures as defined in Section 505.1, and may be furnished as precast structures, in
accordance with the requirements of that section and these Specifications.

Excavation and backfill for Miscellaneous Structures shall be in accordance with the
requirements of Section 206.

626.4 Measurement: Measurement for this work will be by specific pay item quantities,
or by the unit each, as specified in the contract documents. Measurement by the unit
each for Miscellaneous Structures shall include all appurtenant accessories such as but
not limited to frames, grates, covers, gates, trash racks, etc.

626.5 Payment: Payment for this work will be made at the contract unit price(s) per
specific pay item quantities, or per the unit each. When the measurement is by the unit
each, payment will be full compensation for the item, complete in place, including
necessary excavation, materials, construction, fabrication and installation, backfilling,
and appurtenant accessories, as described on the project plans and in these
Specifications.

Section 636 Concrete Canal Lining (Include in projects with concrete lined canals
use section 635 for smaller irrigation ditches.

The specification was developed around SRP requirements, including fiber-
reinforced concrete, but based on the MAG Specifications.

June 1, 2000)

SECTION 636 CONCRETE CANAL LINING

636.1 Description: Work under this Section consists of constructing cast-in-place
concrete or pneumatically placed mortar (shotcrete) canal lining in conformance with the
details shown on the project plans, the applicable provisions of Sections 505 and 525,
the project Construction Special Provisions, and these Specifications.

636.2 Materials: Concrete for cast-in-place concrete canal lining construction shall be
air-entrained Class A Portland cement concrete conforming to the requirements of
Section 725.

Pneumatically Placed Mortar (shotcrete) for canal lining construction shall conform to
the requirements of Section 525.3 — Wet Process. Aggregate Gradation No. 2 shall be
used for canal linings not thicker than 3 inches (76 millimeters), Aggregate Gradation
No. 3 may be used for canal linings thicker than 3 inches (76 millimeters), or the
Contractor may use an aggregate gradation as approved by the Engineer.
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All concrete for the canal lining, whether cast-in-place or pneumatically placed, shall
have fibrous reinforcement incorporated into the concrete mix. The application rate for
the fibrous reinforcement shall be 1.5 Ibs/cu yd (0.89 kg/cu m). The fibrous
reinforcement shall have the following characteristics:

a) Specific Gravity = 0.91
b) Tensile strength = 379 MPa (55 ksi)
c) Fiber Length Graded = 6 to 15 millimeters (1/4 to 5/8 inches)

The fibrous reinforcement shall produce fiber-reinforced concrete and fiber-reinforced
shotcrete that complies with the current version of ASTM C 1116, Section 4 -
Classification, 4.1.3 — Type Ill Synthetic Fiber-Reinforced Concrete or Shotcrete.
Documented performance of the fiber-reinforced concrete and fiber-reinforced shotcrete
shall comply with Performance Level |, as specified in Section 21 — Performance
Requirements, of the current version of ASTM C 1116.

Reinforcement for Concrete Canal Lining shall be 102 x 102 — MW9.1 x MW9.1 (4 x 4 —
W1.4 x W1.4) welded wire fabric conforming to the material requirements of AASHTO M
55M/M 55 (ASTM A 185), unless specified otherwise in the contract documents. All
welded wire fabric shall be galvanized in accordance with ASTM A 641/A 641M,
“‘regular coating”.

All appurtenant accessories for Concrete Canal Lining shall meet the specification
requirements of the contract documents.

636.3 Construction:

636.3.1 Subgrade: Subgrade for the Concrete Canal Lining shall be shaped and
compacted in accordance with the requirements of Section 215, except that all shaped
subgrade surfaces shall be compacted to 85 percent uniform density. Finished surfaces
shall be uniform planes and/or uniformly varying transitions as required by the project
plans, and shall be free of large rocks, voids, and loose material. Subgrade tolerances
shall be in conformance with Section 505.10.1(F) of the MCDOT Supplement, or as
approved by the Engineer.

The canal bank and bottom lining subgrade surfaces shall be maintained in a moist
condition, within 2 percent of the optimum moisture content, at all times prior to the
installation of the concrete canal lining, to provide dust abatement and prevent
premature drying and cracking of the concrete canal lining upon installation.

636.3.2 Reinforcing Steel: The width of fabric rolls shall be not less than 5 feet (1.5
meters). J-hook fabric pins shall be fabricated from 9-gage (3.76 millimeters diameter)
or larger wire and provide adequate strength and anchorage to secure the wire mesh
fabric, as approved by the Engineer.
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The welded wire fabric shall be clean prior to placement, and shall be maintained in a
clean condition until completely embedded in the lining concrete. Welded wire fabric
shall not be installed until the Engineer has approved the area of canal subgrade over
which the fabric is to be placed. The welded wire fabric shall be installed longitudinally
to the canal; all fabric shall be cut and fit as required for the fabric to be placed flat,
without bulging. All laps/joints shall be lapped not less than one mesh width, and laps
at the roll ends shall be staggered. J-hook pins shall be spaced to anchor the welded
wire fabric, and to prevent displacement of the installed fabric during concrete
placement, as approved by the Engineer. Climbing on the canal bank subgrade and the
welded wire fabric placed on the canal bank will not be permitted.

636.3.3 Concrete Canal Lining: The Contractor shall use concrete conforming to the
requirements of Section 636.2 for the canal lining. Either cast-in-place concrete or
pneumatically placed mortar (shotcrete) shall be used for the canal bottom lining;
pneumatically placed mortar (shotcrete) shall be used for the canal bank lining.

The Contractor shall not place canal lining concrete for the canal bottom and the canal
bank, respectively, until the Engineer has approved the respective canal subgrade
preparations and reinforcement installations. All absorptive surfaces against which
concrete will be placed shall be pre-moistened in conformance with the requirements of
Section 636.3.1 of this Section, but no concrete shall be placed on subgrade having free
water on the surface.

The thickness of the concrete canal lining shall be as detailed on the plans; the minus
thickness tolerance shall be zero. The positive thickness tolerance for the canal bottom
lining shall be that required to meet canal profile grade; the finished grade of the
concrete bottom lining shall be within 0.1 foot (30 millimeters) of the plan elevations, or
as approved by the Engineer. The positive thickness tolerance for the canal bank lining
is nominal. Overall dimensional tolerances for the completed canal complex,
encompassing lining and appurtenant features, shall be consistent with the project
contract documents.

Placed concrete shall be compacted/vibrated by suitable means, as approved by the
Engineer. All construction joints between the new canal lining and the existing canal
lining and/or new and existing appurtenant features shall conform to the details on the
project plans. The finished surface of the concrete canal lining shall be even and
uniform, without rock pockets and surface voids, and free from ridges and other
projections. The finish of the concrete canal bottom shall be skid resistant; the concrete
canal bank lining shall have a uniform broom finish.

The finished concrete shall be cured by the use of a white pigmented membrane-
forming compound conforming to the requirements of Section 726.

636.4 Measurement: Measurement for this work will be by the square yard (meter) of
Concrete Canal Lining, as detailed on the project plans.
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636.5 Payment: Payment for this work will be made at the contract unit price per
square meter (yard) for Concrete Canal Lining. Payment shall be full compensation for
Concrete Canal Lining, complete in place, including all labor, materials, and equipment.

Section 710.4.4 Volumetrics and Table 710-11 (Include on projects that use
Asphalt Concrete and are to be advertised prior to July 2004. This revision will be
added to the 2004 MCDOT Supplement to MAG. Added August 4, 2003)

SECTION 710 ASPHALT CONCRETE

710.4.4 Volumetrics
Replace the second paragraph of Section 710.4.4 found in the MCDOT Supplement to
MAG Uniform Standard Specifications with the following:

Laboratory Air Voids for the constructed product will be considered acceptable if the
average of the individual test results in each lot are within £1.5 % of the mix design
laboratory air void value at the design asphalt cement content. Compaction of the test
specimens will be in accordance with the method and compactive effort utilized in the
mix design.

710.5.1 Quality Control
Replace TABLE 710-11 with the following revised table:

Table 710-11
Contractor Quality Control Testing Requirements
Test Sample Point Frequency
Ignition Binder Calibration Stockpiles 1 per Mix Design
(ASTM D6307-98) & Storage Tanks per Project
Ignition Binder Content Plant, Trucks, or Grade 1 per 1000 Tons
and Gradation
Gyratory or Marshall Plant, Trucks, or Grade 1 per 1000 Tons
Density
Max. Theoretical Density Plant or Trucks 1 per 1000 Tons
Temperature Storage Silo Continuous Reading
Aggregate Gradation Cold Feed 1 per 750 Tons
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ATTACHMENT: SAFETY PLAN GUIDELINES

REQUIREMENTS - OUTLINE
INSTRUCTIONS
DEFICIENCY REPORT



Attachment: Safety Plan Guidelines

Maricopa County Department of Transportation
SAFETY PLAN (Outline Requirements)

Project:

1. Contractor Safety Officer Assigned to Project:

Name:
Address:

Phone:

2. Contractor Corporate Safety Director:

Name:
Address:

Phone:

Contractor Corporate Safety Philosophy pertaining to project:
Contractor Accident Prevention Program:

Contractor Safety Training and Education Program:
Contractor Medical/First Aid Services Program:

Contractor Fire Prevention/Protection Program:

© N o g &~ w

Contractor Personal Protective Equipment Program

9. Contractor Personal Health/Hygiene Program:

10. Contractor Hazard Communication Program:

11. Contractor Accident Reporting of Recordable Injuries/Fatalities

12.Contractor OSHA Inspections Record:



Attachment: Safety Plan Guidelines

Item No. 1:

Item No. 2:

Item No. 3:

Item No. 4:

Item No. 5:

Item No. 6:

Item No. 7:

SAFETY PLAN INSTRUCTIONS

Safety Officer Assigned: Fill in appropriate blanks as indicated. A resume
of the safety officer assigned to the project should accompany the
completed plan. Resume should indicate safety officer's experience in
construction safety pertaining to requirements of this project.

Corporate Safety Director: Fill in the appropriate information as indicated.

Corporate Safety Philosophy: State the corporate safety philosophy
pertaining to project.

Accident Prevention Program: Provide a copy of the company Accident
Prevention Manuel, Employee Safety Handbook and method of
documenting employees received and read same. Describe safety-
monitoring methods, procedure for prohibiting use of machinery, tools,
material or equipment that is not in compliance with OSHA standards.
Provide method of verifying qualified equipment/machinery operators.
Describe or submit a copy of Hazardous Materials Handling program.
(This program should outline methods and procedures for handling
response to hazardous materials spills during refueling process or other
circumstances). Submit a copy of the Hazard Communication Program,
Confined Space Program, Excavation, Trenching & Shoring Program,
Control of Hazardous Energy (Lockout/Tagout) Program, etc as required
by the project.

Safety Training and Education Program: Describe method(s) employees
will be instructed in the recognition of hazards, avoidance of unsafe
conditions compliance with OSHA safety standards. Describe the
document procedures of training and education program.

Medical /First Aid Services: Submit a “Emergency Action Plan” stating
First Aid services and provisions for providing medical care to employees.
List telephone numbers for medical services to be utilized. List person(s)
who have a valid certificate if First Aid training fro the US Bureau of Mines.
American Red Cross or equivalent training that can be verified by
documentary evidence. State method of communicating contest of
“‘Emergency Action Plan” to employees, where “Plan” will be located for
employee reference in time of emergency. Where will medical supplies be
located on project and contents of medical kits.

Fire Prevention/Protection Program: Describe fire prevention and
protection program to be utilized throughout all phases of construction,
repair, alteration, or demolition work.




Attachment: Safety Plan Guidelines

Item No. 8:

Item No.

Item No.

Item No.

Item No.

10:

11:

12:

Personal Protective Equipment Program: Describe the Personal Protective
Equipment (PPE) program that is required by contractor of it's employees
and subcontractors’ employees in general application and any personal
protection items that are unique to the project. Explain method contractor
will use to monitor employee owned equipment to assure its adequacy,
including proper maintenance and sanitation.

Contractor Personal Health/Hygiene Program: Provide information as to
health and sanitation to be provided for employees of contractor and
subcontractors. This applies to potable water/non-potable water, toilets,
sewered/non-sewered and sanitation methods.

Hazard Communication (Employee Right-to-Know) Program: Provide a
copy of the HAZCOM program along with copies of Material Safety Data
Sheets (MSDS) for hazardous products used for project.

Accident Reporting of Recordable Injuries and Fatalities: Explain methods
of reporting recordable workplace injuries/fatalities of contractor and
subcontractor employees. Notify the County Project Manager of any
serious injury or fatality immediately.

OSHA Inspection Record: Describe policy of handling OSHA inspections
on the project. The County Project Manager and the Regional
Development Safety Consultant shall be notified, immediately that an
OSHA Compliance Officer is on the project. Information as to the
outcome of any such inspection shall be passed on to the County Project
Manager and County Safety Consultant in a timely manner.

Should there be any questions concerning information required, contact the Maricopa County
Occupational Safety & Health Division, Regional Development Safety Consultant at (602) 506-8637.



Attachment: Safety Plan Guidelines

Maricopa County Department of Transportation
Risk Management Occupational Safety & Health Division
2901 W. Durango Street, Phoenix, AZ 85009

SAFETY PLAN DEFICIENCY REPORT

Contractor: Project:

According to our records the Safety Plan that was submitted for Job:

was found to be deficient in the following areas as indicated by an (X).

EXPLANATION OF DEFICIENCY

Item No. 1: Safety Officer assigned
Resume
Telephone/Address
Item No. 2: Corporate Safety Director
Telephone/Address
Item No. 3: State corporate safety policy pertaining to project
Item No. 4: Copy of Accident Prevention Manual

Copy of Employees Safety Handbook

Documentation method that employees have read material
Description of Safety Monitoring Methods

Procedure for prohibiting use of non-compliant machinery, tools,
materials or equipment.

Provide method of verifying qualified equipment/machinery
operators.

Describe Program for methods and procedures for handling
hazardous materials should spill occur.

Submit a copy of Confined Space Program.

Submit a copy of the Control of Hazardous Energy (LO/TO)

Program.
Submit a copy of the Excavation, Trenching and Shoring
Program.

Item No. 5: Describe method(s) employees will be instructed in recognition

of workplace hazards, avoidance of unsafe conditions and
documentation of same.



Attachment: Safety Plan Guidelines

Item No. 6:

Item No.

Item No.

Item No.

Item No.

Item No.

Item No.

10:

11:

12:

Submit a copy of the Emergency Action Plan

Provide a list of First Aid services and provisions for providing
emergency medical care for on the job injuries.

List person(s) who have valid certification in First Aid.

Provide method of communicating context of Emergency Action
Plan to employees.

State location of medical supplies and contents of medical kits.

Describe Fire Protection/Prevention Program to be utilized.

Describe Personal Protective Equipment Program that is
required by contractor of its’ employees in general application
and any personal protection item that is unique to this project.
Explain method contractor will use to certify employee owned
equipment.

Provide information as to Health and Sanitation program to be
provided for employees of contractor/subcontractor; this applies
to potable water, toilets, sewered/non-sewered and sanitation
methods of same.

Provide copy of Hazard Communication (Employee Right-to-
Know) Program.

Explain methods of reporting recordable injuries, fatalities of
contractor/ Subcontractor personnel to County Project Manager
and County Safety Consultant.

Describe method of handling OSHA inspections on the project.
Describe methods of communication to MCDOT should an
OSHA Compliance Officer visit our project and how results of
visit will be relayed to County Project Manager and County
Safety Consultant.



